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TENDER NO: PW/04/2019

TENDER FOR PROPOSED PILING WORK OF OIL STORAGE TANKS, ADMIN BUILDING,
WEIGHBRIDGE & TANK LORRY FILING STATION AT JNPT, URAN, NAVI MUMBAI

FOR

LIBERTY OIL MILLS LIMITED.

 RCC / Structural Consultants:
M/s. ASSOCIATED CONSULTANTS,
207, Lodha Supremus - II, Road No.22,
Wagle Estate, Thane (W) – 400 604.
Phone – 022 2081 2084 /85
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PREFACE

1. Liberty Oil Mills Limited a Limited Company having its Corporate Office at Amerchand
Mansion, ”D” Wing, 16 Madame Cama Road, Colaba, Mumbai- 400039 intends to
construct the Oil storage tanks & Tanker loading facility at JNPT, Uran, Navi Mumbai.
The present tender is for construction of the piling work of Oil storage tanks, Admin
Building, Weighbridge & Tank lorry filling station enumerated in the scope of work.

2. M/s Liberty Oil Mills Limited is the ultimate owner. The Owner / RCC Consultant shall
provide overall supervision and inspection and check the measurement of the work done
by the contractor, as per contract conditions.

3. M/s Associated Consultants are the RCC / Structural Consultants. They shall interpret the
document; provide acceptance oriented inspection of the work.

4. All rights regarding ownership and use of drawings, specifications, reports, etc. prepared
by the Consulting Engineers are reserved by them. Such drawings, specifications, reports
etc. issued to the contactors shall be used only for the work specified herein and not to be
used other than this purpose

Owner Contractors
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SECTION 1:-

INVITATION TO TENDERER

Sealed item rate un-conditional tenders are invited from contractors of repute, having
adequate resources, well established in the line and experienced in the execution of similar
General works of comparable magnitude for the following work:

1. a. Name & Nature of Work : Liberty Oil Mills Limited
Piling Work of Oil Storage Tank, Admin Building,
Weighbridge & Tank Lorry Filing Station

b.   Location : Plot No 11, Next to Shell, JNPT, Uran Navi-Mumbai

c. Time of Completion : Four Calendar months including Monsoon be counted from
date of issue of Letter of Intent.

2. Tender document will be available on the website of the company www.libertyoilmills.com
from 6th April, 2019 to 12th April, 2019. The tender fee of Rs. 5000/- (inclusive of GST) is to
be submitted at the time of submission of the tender, by way of Demand Draft/ Pay order in
favour of Liberty Oil Mills Ltd.

3. Pre-bid meeting will be held in RCC Consultant office on 13th April, 2019 at 11.00 a.m. The
contractors compulsorily need to attend the pre-bid meeting or otherwise they will be dis-
qualified.

4. Sealed Tenders shall be received at the office of the RCC Consultants on the above
mentioned address on or Before 20th April, 2019 not later than 4.00 p.m.

5. The Contractor shall also enclose Earnest Money Deposit in the form of Demand Draft /Pay
Order from a Nationalized Bank in favor of ‘Liberty Oil Mills Limited’ payable at Mumbai
amounting to Rs. 10,00,000/- (Rs. Ten lakhs only ). This deposit shall be refunded to
unsuccessful contractors after the owners have awarded the work to one successful
contractor, whose deposit shall be adjusted against security deposit.

6. Tenders shall be valid for acceptance for full period of completion of the project from the last
date of submission.

7. The owner, Liberty Oil Mills Limited, reserves the right to reject any or all the tenders and
accept the lowest or any other tender without assigning any reasons thereof.

Owner                                                                      Contractor
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SECTION 2:-

INSTRUCTIONS FOR FILLING IN TENDER

1. The tender shall be submitted in accordance with these instructions and any tender not
conforming thereto is liable to be rejected. These instructions shall form part of the Tender
and the Contract.

2. The Tender documents comprises of instructions, Tender with Appendices, Conditions of
Contract, Form of Agreement, Specifications, Bill of Quantities and Drawings.

3. The tender shall be filled in, signed with all particulars complete and submitted by one duly
authorized official of the bidder to do so. The Tenderer shall satisfy the Owner that he is
competent and authorized to submit the tender and/or to enter into a legally binding contract
with the Owner by furnishing documentary evidence to that effect.

4. The Tender shall be complete with all the documents set out in Para 3 above and other
documents set out in these instructions and elsewhere in the Tender documents.

5. ELIGIBLITY CRITERIA:-

The tenderer should have carried out at least 3 similar jobs amounting to
Rs.10,00,00,000/- ( Rupees Ten crores ) or more in the last 3 years.

Form of Tender with Appendix.
a. Bill of Quantities and its Abstract, each page duly signed.
b. List of Plant/Equipment and Personnel to be employed on the works with qualification &

experience along with profile.
c. Details of other works tendered for and on hand on the date of submission of tender.

6. The Owner reserves the right to adjust arithmetical or other errors in the tender in accordance
with the following general rules. In the event of discrepancy between words and figures
quoted, the description in words shall prevail. Similarly in the event of an error in the amount
column arising as a result of wrong extension, the unit of item rates shall be regarded as firm
and extension amended accordingly.

7. This is an item rate measurement contract based on priced Bill of Quantities. The item rates
shall be valid for the entire duration of the contract and / or extension thereof. The Tenderer
shall note that the prices and rates inserted in the Bill of Quantities, are to be the full inclusive
value of works described under each item including all costs and expenses including Govt.
levies, royalties, GST, taxes, duties & Octroi etc. current as also future as applicable which
may be required in and for the construction of the works described whether specifically
mentioned or not. However liabilities against all such levies shall be shown separately in
Tender. The tender rates shall also include all general risks liabilities and obligations set forth
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or implied in the documents on which the tender is based. The Owner will not be responsible
for or pay for expenses or losses which may be incurred by any Tenderer in the preparation
and submission of the Tender, or in any activity connected therewith. As soon as the
successful tenderer is advised of the award of the contract to him all future expenses and all
taxes etc. to be incurred by him shall be deemed to be covered by the prices quoted in his
tender

8. The tender shall remain valid for full period of completion of the project from the last date of
submission unless otherwise stipulated in the Tender Notice. If the Contractor commits any
breach in the performance of any of the terms and conditions of the Tender/contract, the
Security Deposit will be forfeited.

9. Before tendering, the Tenderer shall visit the site of works and in any case shall be deemed to
have done so in order to acquaint himself with the nature of the site and the conditions in
which the works are to be executed.

10. The tender documents duly completed in all respects along with Tender drawings (if any) and
all other accompanying documents shall be submitted and delivered as required in the Tender
Notice in a plain sealed envelope super scribed “Tender for Piling Work of Oil Storage Tank,
Admin Building, Weighbridge & Tank Lorry Filing Station at JNPT Uran Navi Mumbai
enumerated for “Liberty Oil Mills Limited”.

11. Owner has a right to increase or decrease the quantity than mentioned in the tender for which
no compensations will be paid to the tenderer.

12. The Bill of Quantities is inclusive of Piling Work. Bill of Quantities for Piling &
Specification is the part of the agreement.
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SECTION 3:-

LETTER OF SUBMISSION

Note: All blanks to be filled in by the Tenderer.

To,
Liberty Oil Mills Limited,
Amerchand Mansion, D Wing,
16 Madame Cama Road,
Colaba, Mumbai-400 039.

Gentlemen,

TENDER FOR PROPOSED PILING WORK OF OIL STORAGE TANKS, ADMIN
BUILDING, WEIGHBRIDGE & TANK LORRY FILING STATION AT JNPT, URAN,
NAVI MUMBAI.

1. Having inspected the site and having examined the Drawings, Conditions of Contract,
Specifications, Bill of Quantities for the above named work and having obtained required
clarifications, we the undersigned offer to carry out the entire work for the sum of Rs.
________________ (Rupees ___________________ Only.) or such other sum as may be
ascertained in accordance with the said conditions, all in conformity with the said
Drawings, Conditions of Contract, Specifications, Bill of Quantities hereto.

2. We undertake, if our Tender is accepted, to commence the works and complete and
deliver the same within the time stipulated in the tender.

3. We agree to abide by this tender for full period of completion of the project from the date
fixed for receiving the same and it shall remain binding on us and may be accepted at
any time before the expiry of that period and or before the expiry of any further period
extended by mutual consent in writing.

4. Until and Unless a formal Agreement is prepared and executed, this tender, together with
your written acceptance thereof, shall constitute a binding contract between us together
with all the conditions of contract, specifications, bill of quantities and price, drawings
and instructions to tenderers.

We understand that you are not bound to accept the lowest or any other tender you may
receive without giving any reason.
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5. We enclose herewith a Demand Draft /Pay Order from a Nationalized Bank amounting
to Rs. 10,00,000/- (Rupees Ten Lakhs only) in favour of  Liberty Oil Mills Limited,
payable at Mumbai towards the Earnest Money Deposit.

6. We also enclose herewith a Demand Draft /Pay Order from a Nationalized Bank
amounting to Rs. 5,000/- (Rupees Five Thousand only)  (inclusive of GST) in favour
of Liberty Oil Mills Limited, payable at Mumbai towards the Tender Fee.

Signature of Contractor Date:

(Authorized Signatory)

Details of Demand Draft / Pay order

Name Of Bank Demand Draft /Pay
Order Number

Date Of
Demand Draft

/PayOrder

Amount
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SECTION 4:-

APPENDIX TO TENDER

1 Security Deposit : 5% of the Bid Value or Rs.50 lakhs, whichever is
higher shall be paid by the successful bidder to the
Owner within 14 days from the date of issuance of
the formal Work Order by way of D.D. / Pay Order /
Bank Guarantee from Nationalized Bank.

This money will be refunded after the virtual
completion of the job.

2 Defect Liability Period : 15 days After testing integrity and dynamic tests of
all piles.

3 Retention Money : 5% amount will be deducted from each running
bill duly certified by RCC Consultant, which will be
distinct from initial security deposit.

4 Refund of Retention Money: 2.5 %will be refunded after virtual completion and
2.5% will be refunded after the successful load test
of piles under guidance of Structural consulatant.

5 Time of Completion : 4 Calendar Months including complete monsoon

6 Period of Mobilization : Seven Days from date of Letter of Intent

7 Amount of Damages : The time is the essence of this contract and if the
contractor fails to complete the work the owner will
be entitled to recover Penalty from the contractor for
the delay @ 0.5% of the total value of the contract
per week subject to the maximum of 5% of the total
value of the contract.

The above is with prejudice to the owner’s right to
recover damages from the contract for breach of any
of the conditions of the contract elsewhere provided.

8 Interim payment : Minimum bill amount is rupees 50,00,000.
The bill submitted by the Contractor on the basis of
joint measurements of work done.

9. Period of Submission of
Final Measurements &

Valuation

: 15 Days

10. Period of Final Payment: 30 days after period of submission of final
measurements & valuation
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SECTION 5:-

GENERAL INFORMATION & QUALIFICATION OF TENDERER

Form – II

Individuals/Company/Firms/Each Partner of joint venture submitting the tender must
complete the information in this form

1.

Full name of the
Firm/Company/Individual

or
Joint venture:

2.
Head Office

address:

3.
Contact Person

name
at Head office:

4.
Telephone
number / s:

5. Fax number / s:

6.
Branch Office

address,
if any:

7.
Contact Person
name at Branch

office:

8.
Telephone /

Mob / Landline
number / s:

9. Fax number / s:

10. Email Address:

11 Place                             of
Registration /

Incorporation:
12 Year of Registration

/Incorporation
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13 Details of Mainlines   of Business:

For item 13 you may add supplement paper duly signed.
Note: If the Tender is of Partnership or Jt. Venture as per 1A, above, assurance letter from 1st

Tenderer stating to complete the work in case of break- up of Partnership, change of name of
firm etc,

Signature & Seal of the Tenderer Date:
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A) FINANCIAL DATA

Form – III

Tenderers should provide financial information as detailed below to demonstrate that they
meet the Qualifying requirements for shortlisting. Each Tenderer or partner of a Joint
Venture must fill the information in this format only. If required, you may use separate
sheets to provide complete financial information.

In Support of Submitted information, copies of Audited ‘Balance Sheets’ and Profit &
Loss Account’ statements for last three (3) years must be attached.

A: Banker’s Details:

Name of the Banker
In Full

Address of the Banker Telephone No:
Fax No:
N.E.F.T.
Contact Person name:

B:  Summaries of actual assets and liabilities for the Last 3 Years.
Financial Information in Previous Three Years

1 2 3

1.Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Turnover from
Contracting

6. Profit before Taxes

7. Profit after Taxes

Signature & Seal of the Tenderer Date:
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C: Specify sources of credit lines to meet the cash flow demands till overall completion of the
order in below mentioned format

Sources of credit lines Amount
1.

2.

3.

4.

5.

D: Income tax and GST details:
1. Permanent Income – Tax Account Number

(PAN)

2. GST registration number

(Kindly enclose copies of supporting documents for above information)

E: The Tenderer or Partner of joint venture must submit following documents:

1. Copy of latest Income Tax clearance certificate or latest Income Tax return copy.

2. Copy of latest GST clearance certificate or latest GST return.

3. Solvency Certificate issued by the Banker and to be valid till the validity of the offer.

4. Any litigations pending in courts of  India or abroad

Signature & Seal of the Tenderer Date:
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B) CURRENT COMMITMENTS IN HAND

Tenderer should provide necessary information about their current commitments on all
contracts that have been awarded, or for which a ‘ Letter of Intent’ is placed or ‘ Letter of
Acceptance’ has been received or for contracts approaching towards completion and full
completion certificate has yet to be issued. The information in this regards should be
submitted in below mentioned format and separate sheets can be used to furnish necessary
details.

In support of submitted information, it is very essential to submit copies of orders in hand or
copies of ‘Letter of Intent’ as the case may be.

Name & Address of
Client

Order
number /
Reference
number &

Date

Order
Value

Date of
Completion
as per the

order

Estimated
date
of

“Completion”

1.

2.

3.

4.

Signature & Seal of the Tenderer Date:
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C) DETAILS OF WORKS COMPLETED IN PAST

Tenderer should provide necessary information about works completed during last 3 years for
which completion certificate or performance certificate is already issued by the Client. The
information in this regard should be submitted in below mentioned format and separate sheets
can be used to furnish necessary details.

In support of submitted information, it is very essential to submit copies of orders
Executed in past along with satisfactory performance certificate issued clients.

No Name &
Address of

Client

Order
number or
Reference
number &

Date

Order
Value

Date of
Completion as
per the Order

Actual date of
Completion

1

Signature & Seal of the Tenderer Date:
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D) EXPERIENCE IN SIMILAR WORKS

Reference: - 1
The information about experience in similar works should be submitted in below
mentioned format and separate sheets must be used for each reference.

You are advised to furnish details about similar works so as to meet minimum
qualifying criteria as stipulated in the Tender. In support of submitted information, it
is very essential to submit copies of order / s executed along with satisfactory
performances certificate issued by Client / s during last 3 years

1. Client’s Name:
2. Contract / Order

number and Date
3. Name of the Contract:
4. Client’s Address in Full:
5. Name of Client’s Contact person:
6. Client’s Telephone number / s
7. Client’s fax number

8. Contract / Order value

9. Completion Period as per Contract /
Order

10. Date of Actual completion of Contract  /
Order

11. Brief details of
Contract / Order

Signature & Seal of the Tenderer Date:



17

Reference: - 2 (if any)

1. Client’s Name:
2. Contract / Order

number and Date
3. Name of the Contract:
4. Client’s Address in Full:
5. Name of Client’s Contact person:
6. Client’s Telephone number / s
7. Client’s fax number

8. Contract / Order value

9. Completion Period as per Contract /
Order

10. Date of Actual completion of Contract  /
Order

11. Brief details of
Contract / Order

Signature & Seal of the Tenderer Date:
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E) DETAILS OF KEY PERSONS

Details of key personnel involved in administration and execution of the subject work till
completion, are to be furnished. The information in this regard should be submitted in
below mentioned format and separate sheets may be used to furnish necessary details, if
required.

No. Name in full Designation Qualification Experience
1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

Signature & Seal of the Tenderer Date:
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F). DETAILS OF PLANT AND MACHINERY

You are advised to furnish details regarding ‘Plants & Machinery’ owned by the
Tenderer, which will be using for the subject work. The information in this regard should
be submitted in below mentioned format and separate sheets may be used to furnish
necessary details, if required.

Sr. No. Brief Description &
Specification of the

Equipment

Qty Year of Purchase Purchase Value

1.

2.

3.

4.

5.

Signature & Seal of the Tenderer Date:



20

SECTION – 6

ARTICLES OF AGREEMENT

THIS ARTICLES OF AGREEMENT is made  on this _________ day of __________,
2019  between  M/s. Liberty Oil Mills Limited, a Company incorporated under the
Companies Act, 1956 having its Corporate Office at Amerchand Mansion, D Wing, 16,
Madame Cama Road, Colaba, Mumbai – 400 039. (hereinafter called “the Owner”) of the
one part

And

M/s._________________ its registered office at ____________________(hereinafter
called “the Contactor”) of the other part.

Whereas the Owner is desirous of awarding the construction of Piling Work of Oil
Storage Tanks & Admin Building, Tank Lorry Filling Station & Weighbridge
(Hereinafter called “the Work”) at JNPT, Uran, Navi Mumbai to the Contractor  and has
caused Drawings and Bills of Quantities showing and describing the work to be done to
be prepared by or under the direction of RCC Consultants.

And whereas the Contractor has supplied to the Owner with a fully priced copy of the
said Bills of Quantities (which copy is hereinafter referred to as “the Contract Bills”) and
the Contract Bills and Contract Drawings have been signed by/and on behalf of the
parties here to.

And whereas the Contractor has deposited the sum of Rs._________________/- (Rupees
___________ Only) with the Owner towards the Security Deposit for the due
performance of this Agreement.

NOW IT IS HEREBY AGREED AS FOLLOW:-
1. For the consideration hereinafter mentioned the Contractor will subject to the Conditions

annexed carry out and complete the work shown upon the Contract Drawings and
described by or referred to in the Contract Bills and in the said Conditions.

2. The Owner will pay the Contractor the sum of Rs. ______________ (Rupees
______________________Only.) (hereinafter referred to as “the Contract Sum”) or such
other sum as shall become payable hereunder at the time and in the manner specified in the
Conditions annexed.

3. The term “the RCC Consultant” in the said Conditions shall mean the said M/s
ASSOCIATED CONSULTANTS. Or in the event of his ceasing to be the Consultant for
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the purpose of this Contract, such other persons as the Owner shall nominate another one
in his place instead, with notice to the contractor.

4. The Conditions annexed and Appendix thereto shall be read and construed as forming part
of this contract Agreement, and the parties hereto shall respectively abide by, submit
themselves to the conditions and perform the agreements on their parts respectively in
such Conditions contained.

AS WITNESS our hands this day of                2019.

Signed by the Owner
In the presence of
Witness
Name:
Address:
Signed by the Contractor
In the presence of
Witness
Name:
Address:

-------------------------------------- ---------------------------------
(Signature of the Contractor) (Signature of the Witness)
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SECTION 7:-

GENERAL CONDITIONS OF CONTRACT
Definitions

1.(1) The contract document consists of Agreement the General Conditions of the Contract
Specifications and drawings including all modifications thereof incorporated in the
document before the execution and the Contract Drawings prepared by the RCC
Consultant from time to time. These form the contract.

1.(2) Written notices shall be deemed to have been duly served if delivered in person to the
individual or to a member of the firm or to an office of the corporation for whom it is
intended or if delivered at or sent by registered mail to the last business address known to
him who gives the notice or vide email on respective email id’s.

2. Contract Document

The Contract Document is complementary. What is called in any one shall be as binding
as if called for by all.

So soon as is possible after the execution of this contract, copies of the Specifications,
descriptive schedule or other like document necessary for use in carrying the work shall
without charge be supplied by the RCC Consultant to the Contractor.

After the award of the Contract the Contractor shall without charge be supplied with all
such further drawings and details as may be prepared by the RCC Consultant from time to
time as the work proceeds as are reasonable necessary either or amplify the Contract
Drawings or to enable the Contractor to carry out and complete the work in accordance
with these Conditions provided all such drawings shall be a reasonable development of
the work described in the Contract Document.

The Contractor shall keep at site one copy of the Specifications, Description schedule or
other like document referred to in this clause and one copy of the Contract Drawing and
such other drawings and details supplied to him from time to time and referred to in
clause and sub-clause upon the site so as to be available to the RCC Consultant or his
representative at all reasonable times.

3. Type of Contract
The Contract shall be an item-rate contract. The Contractor shall be paid for the actual
quantity of work done, as measured at site, at the rates quoted by him in the Contracts
Bills and agreed to by the Owner.

3A.   Schedule of Quantities
The Schedule of Quantities given in the Contract Agreement is provisional and is meant
to indicate the intent of the work and to provide a uniform basis for tendering. The owner
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reserves the right to increase or decrease any of the quantities or to totally omit any item
of work and the Contractor shall not claim any extras or damages on these grounds.

3B. We agree that, the quantities are for piling Work of Oil Storage Tanks, Admin Building,
Weighbridge & Tank Lorry Filing Station at JNPT, Uran, Navi Mumbai

Any error in description or in quantity or omission of items from the Contract Agreement
shall not vitiate this Contract Agreement but shall be treated as a variation.

4. Contract Drawings

4(1) In general the Drawings shall indicate dimensions, position and type of construction,
the specifications shall indicate the quantities and the methods. Any work indicated on the
Drawings and not mentioned in the Specifications or vice versa shall be furnished as
through fully set forth in both. Work not specifically detailed. Called for, marked or
specified shall be the same as similar parts that are details marked or specified.

4(2) The Contractor’s work shall not deviate from the Drawings and the Specifications.
The RCC Consultant interpretation of these documents shall be final and without appeal.

4(3) Errors or inconsistence discovered in the Drawings and Specifications shall be
promptly brought to the attention of the RCC Consultants through Engineer-in-charge, for
interpretation or correction. Local conditions which may affect the work shall likewise be
brought to the RCC consultant’s attention. If at any time, it is discovered that work is
being done which is not in accordance with the contract drawings and specifications the
contractor shall correct the work immediately. Corrections of defective work shall not be
a basis for any claim for extension of time. The contractor shall not carry on the work
except with the approval of the Engineer-in-charge.

4(4) All drawings, Bill of quantities and specifications and copies thereof furnished by the
RCC Consultants are his property. They shall not be used on any other work and shall be
returned to the Consultants at his request on completion of termination of the Contract.

5. Scope of Intent

5(1) Scope: The general character and the scope of the work is illustrated and
defined by the Specifications herewith attached and by the signed Drawings. If the
Contractor shall find any discrepancy in or divergence between the Contract Drawings
and or the specifications, he shall immediately give to the RCC Consultants a written
intimation specifying the discrepancy or divergence and the Consultants shall issue
instructions in regard thereto.

5(2) Extent: The Contractor shall carry out and complete the work in every respect
in accordance with this contract and with the directions of and to the reasonable
satisfactions of the RCC Consultants / Engineer – in –charge. The Consultants may in his
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absolute discretion and from time to time issue further drawings, details and / or written
directions and written explanations all of which are collectively referred to as RCC
consultant’s instructions. All such drawings and instructions shall be consistent with
contract document, true developments thereof and reasonably inferable there from.

5(3) Intent: The intention of the Document is to include all labor and materials,
equipment and transportation necessary for the proper execution of the work. All such
drawings and instructions shall be consistent with the contract document, true
developments thereof and reasonably inferable there from. Material of work described in
words which so applied have to be a well- known technical grade or trade mark, of
standard approved quality.

6. Facilities and Co-operation

6(1) In the case of work indicated on the Drawings but not indicated in the contract
the Contractor shall provide necessary facilities and co-operation for any Sub-contractor
or Supplier who may be approved by the Owner. The Contractor shall do all cutting,
filling or patching of his work that may be required to make it’s several parts come
together properly and fit it to receive or be received by work of other Contractors shown
upon or reasonably implied by the Drawings and Specifications for the completed
structure, and he shall make good after them, as the RCC Consultant / Engineer-in-charge
may direct. Any cost caused by the defective or ill-timed work shall be borne by the party
responsible therefore.

6(2) The Contractor shall not endanger any work by cutting, excavating or
otherwise altering the work and shall not cut or alter the work of any other Contractor
except   with the consent of the Engineer-in-charge.

7. Site Visit:

Before tendering, the Contractor shall have visited and examined the site and Satisfied
himself as to the nature of the existing roads or other means of communication and the
character of the soil and of the excavations, the correct dimensions of the work and the
facilities for obtaining any special articles called for in the Contract Document and shall
have obtained generally his own information on all matters affecting the continuation and
progress of the works.

No extra charge made in consequence of any misunderstanding or incorrect information
on any of these points, or on the grounds of insufficient description if the Contractor after
visiting the site, find any discrepancies, omissions, ambiguities or conflicts in or among
the Contract Documents, or to be in doubt as to their meaning, he shall bring the
questions to the RCC Consultant / Owners attention, questions shall not be entertained
after the pre-bid meeting.

LICENSE TO ENTER ON SITE FOR THE WORKS ONLY IS GIVEN TO THE
SUCCESSFUL CONTRACTOR:

The main contractor should allow the other contractor who has been awarded the other
work & co-ordinate for dumping the material, execution, allowing using the water &
electricity etc. for successful completion of work by both the contractors.
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The Contractor shall be allowed admittance to the site or given a license to enter on site
on the ‘Date of Commencement’ stated in the appendix and he shall thereupon and
forthwith begin the work and shall regularly proceed with and complete the same on or
before the ‘Date of Completion’ stated in the appendix subject nevertheless to the
extension of time hereinafter contained.

8. Progress Chart or Bar Chart

The Contractor shall prepare progress charts and submit the same for approval of the Rcc
Consultant / Engineer-in-charge and for his record within Fifteen (15) days of the award
of the Contract. The charts shall indicate the expected date of commencement and
completion of each of the items of the work and shall be in a form approved by the
Engineer-in-charge. The Chart shall also indicate the scheduling of samples, Shop
Drawings and approvals.

9. Access for RCC Consultant to the Works

The RCC Consultant and his representative shall at all reasonable times have access to the
Works and to the Workshops or other places of the Contractor where work is being
prepared for the Contract and when work is to be so prepared in workshops or other place
of a Sub-Contractor (whether or not a nominated Sub-contractor of these Conditions) the
Contractor shall have a term in the Sub-Contract so as to secure a similar right of access
to those workshops or places for the RCC Consultant and his representative and shall do
all things reasonably necessary to make such right effective.

10. RCC Consultant Status and Decision

10(1) The RCC Consultant shall be the Owner’s representative during the Construction
period. The RCC Consultant shall periodically visit the site to familiarize himself
generally with the progress and the quality of the work and to determine in general if the
work is proceeding in accordance with the Contract Document. He shall not be required
to make exhaustive or continuous on site inspections to check the quality of the work and
he shall not be responsible for the Contractor failure to carry out the construction work in
accordance with the working drawings, specifications & Contract Document. During such
inspections and on the basis of his observations while at the site he shall keep the Owner
informed of the progress of the work, shall endeavor to guard the Owner against defects
and deficiencies in the work of the Contractor and he shall condemn to the Contract
Document. He shall have authority to act on behalf of the Owner only to the extent
expressly provided in the Contract Document or otherwise in writing which shall be
shown to the Contractor. He shall have authority to stop the work whenever such
stoppage may be necessary in his reasonable opinion to ensure the proper execution of the
Contract.

10(2) Decisions: The RCC Consultant shall within a reasonable time make decisions on all
claims of the Owner or the Contractor and all other matters relating to the execution and
progress of the work or the interpretation of the Contract Document..
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The RCC Consultant may in his absolute discretion and from time to time issue
further drawings, details and/or written instructions, written directions and written
explanations in regard to:

A. Variation or modifications of the design.
B. The quality or quantity of works or the additions or omission or substitution of any

work.
C. Any discrepancy in or divergence between the Drawings and/or specifications.
D. The removal and /or re-execution of any works executed by the Contractor.
E. The dismissal from the works of any persons employed thereon.
F. The opening up for inspection of any work covered up.
G. The amending and making good of any defects under Defects Liability Period.
H. The removal from the site of any materials brought thereon by the Contractor and the

substitution of any other material therefore.
J. Assignment and sub-letting.
K. Delay and extension time.
L. The postponement of any work to be executed under the provision of this contract.

10(3) Dismissals:

The Contractor shall on the request of the Owner / RCC Consultant / Engineer -in-charge
immediately dismiss from the works any person employed thereon by him who may in
the opinion of the RCC Consultant be incompetent or misconduct’s himself and such
person shall not be again employed on the work without the permission of Owner / RCC
Consultant / Engineer-in-charge.

11. Engineer -in-charge

The term “Engineer-in-charge” shall mean the person appointed and paid by the Owner
and acting under the orders of the Owner / RCC Consultant to inspect the works in the
absence of the RCC Consultant; the Contractor shall afford the Engineer-in-charge every
facility and assistance for inspecting the works and materials and for checking and
measuring time and materials. Neither the Engineer -in-charge nor any representative of
the RCC consultant shall have power to set out works or to revoke, alter, enlarge or relax
any requirements of the Contractor or to sanction any day work, additions, alternations,
deviations or omissions, or any extra work whatever except in so far as such authority
may be specially conferred by a written order of the RCC Consultant.

The Engineer-in-charge or any representative of the RCC Consultant shall have to give
notice to the Contractor or to his representative of non-approval of any work or materials
and such work shall be suspended or the use of such materials shall be discontinued until
the decision of the RCC Consultant, is obtained. The works will from time to time be
examined by the RCC Consultant, the Engineer-in-charge or the RCC Consultant’s
representative but such examination shall not in any way exonerate the Contractor from
the obligation to remedy any defects which may be found to exist at any stage of the
works or after the same is completed. Subject to the limitation of this clause the
Contractor shall take instructions only from the RCC Consultant.
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12. Contractors filed organization and Equipment

12(1)   Engineer -in-charge:

The Contractor shall constantly keep on his work during it’s progress one or more
qualified and competent Engineer-in-Charge who will be responsible for the carrying out
of the drawings. Specifications and Schedule of the Quantities, RCC Consultants
instructions and directions to the satisfaction of the RCC Consultant / Engineer-in-charge.
Any direction or instruction given to him by the RCC Consultant / Engineer-in-charge
shall be deemed to have been issued to the Contractor. Attention is called to the
importance of requesting instruction from the RCC Consultant before undertaking an
work where RCC Consultant’s direction or instructions are required. Any such work done
in advance of such instructions will be liable to be removed.

12(2)    Equipment:

The Contractor shall provide and install all necessary concrete mixers, vibrators, hoists,
Scaffolding, tools, tackles, plants, all transport for labor material and plant necessary for
the proper carrying on execution and completion of the work to the satisfaction of the
RCC Consultant.

12(3)  Storage of Materials:

The Contractor shall provide, erect and maintain proper sheds for the storage and
protection of the materials including owner supplied materials.

12(4) Sanitary Conveniences:

The Contractor shall provide and erect all necessary sanitary convenience for the Site-
staff and the workmen maintain in a clean orderly condition and clean and deodorize the
ground after removal.

12(5)  Scaffolding, Staging, Guard-rails:

The Contractor shall provide scaffolding, staging, guardrails, temporary stair which shall
be required during construction. The support for the scaffolding, staging guard -rails and
temporary stairs shall be strong, adequate for the particular situation. The temporary
access to the various parts of the structure under construction shall be rigid and strong
enough to avoid any chance of mishaps. The arrangement proposed shall be subject to the
approval of the Engineer-in-charge.



28

13. Taxes

The Contractor shall include in the amount of his tender or tender rate the amount of
VAT, works contract tax, GST or any other tax duty/octroi or other duties or taxes legally
payable as on date of tender & these Taxes are to be shown separately in the Tender.
However it shall be assumed that his rates cover for all taxes and duties as applicable till
the completion of work and no claim on this account will be entertained by the owner. All
new taxes, levies, duties imposed after signing the contract shall be reimbursed by the
Employer on production of documentary evidence and only if the contract is fulfilled
within the stipulated time period. If there is any delay on the part of the party, there will
be no reimbursement.

14. Statutory obligations, notices, fees and charges

14(1) The Contractor shall comply with and give all notices required by any
Government authority and instrument, rule or order made under any Act of Parliament or
any regulation or Bye-law of any local authority relating to the work or with system the
same is or will be connected.

14(2) The Contractor shall pay and indemnify the Owner / RCC Consultant against
liability in respect of any fees or charges (including any rates and taxes) legally
demandable under Act of Parliament, instrument, rule or order or any regulation or Bye-
law or any local authority in respect of the work.

15. Royalties and patent rights

All royalties or other sums payable in respect of supply and use in carrying out the Work
as desired by or referred to in the Contract Bills of any patented articles, process or
inventions shall be deemed to have been included in the Contract sum, and the Contractor
shall indemnify the Owner from and against all claims, proceedings, damages, costs and
expenses which may be brought or made against the Owner to which he may be put by
reason of the Contractor infringing or being held to have infringed any patent rights in
relation to any such articles, processes and inventions.

16. Licenses and Permits for Materials under Government control

Licenses and Permits for all materials under Government control shall be obtained by the
Contractor, the Contractor shall include in his tender all transport charges and other
expenses likely to be incurred to bring the material to the Site.

17. Water for construction

Water for construction will be arranged by the Contractor at one point anywhere at site.
The Contractor has to provide pumps. G.I. pipe line, hose pipes etc & maintain them at
his cost.
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18. Electricity

Electricity shall be arranged by the contractor. The Contractor has to arrange wires, main
switches, switches and power meter etc. for distribution of power & maintain them at his
cost. No loose wires switches are permitted. All cables, controls, light fittings, safety
devices shall be as per local bodies approved norms.

19. Assignment or sub-letting

The Contractor shall not without the written consent of the Engineer-in-charge assign this
Contract, and shall not without the written consent of the Engineer-in-charge (which
consent shall not be unreasonably withheld to the prejudice of the Contractor) Sub-let any
portion of the work.

20. Separate contracts

The Owner reserves the right to let other Contracts (i.e. waterproofing, electrical, air
conditioning, firefighting, painting etc) connected with his work under similar general
conditions. The Contractors should cooperate with one another when their job completion
depends on the jobs of one another. If any part of Contractors or Sub-Contractors work
for proper execution or result depends  upon the previous work of another Contractor, he
shall inspect and promptly report to the Engineer-in-charge, if any defects in such work
observed that render it unsuitable for his further execution. Failure of the Contractor to so
inspect and inform before shall constitute as an acceptance of the other Contractors work
as fit and proper. Any further defect arises, the  contractor’s failure in informing the
initial defect in time will be taken as his failure for any rectifications accordingly. The
main contractor has to work in coordination with other contractors in respect of work
schedule, allowing the work to be done at site,  etc.

21. Certificate and payment

21(1) Contractor should maintain the measurement book in triplicate and all the work to be bill
as per the measurements noted in the measurement book. The measurement book to be
signed by the RCC Consultant / Engineer-in-Charge. These books are to be maintained
till the completion of the work.

21(2) At the period of interim Certificates named in the appendix to these conditions the RCC
Consultants / Engineer-in-charge shall issue a certificate stating the amount due to the
Contractor from the Owner, and the Contractor be entitled to payment therefore within
the period for honoring certificates named in the appendix to these conditions, interim
valuations shall be made whenever the RCC Consultants / Engineer-in-charge considers
them to be necessary for the purpose of ascertaining the amount to be stated as due in an
interim Certificates.

21(3) The amount stated as due in an interim Certificates shall subjects to any agreement
between the parties as to stage payments, be the total value of the work executed and of
the materials and goods delivered to or adjacent to the work for use thereon up to and
including a date not more than seven days before the date of the said Certificates less any
amount which may be retained by the Owner (as provided in sub-clause of this condition)
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and less any installments previously paid under this Condition, provide that such
certificates shall only include the value of the said materials and goods as and from such
time as they are reasonably, properly and not prematurely brought to or placed adjacent to
the work and then only if adequately protected weather or other causalities.

21(4) The Owner may retain the percentage of the work. Materials and goods referred to in
Sub-Clause of this condition which is named in the appendix to this conditions as
retention percentage. Provide always that when sum of the amount retained equals the
amount named in the said appendix as limit of retain fund or that amount as reduced in
pursuance of clause of these conditions, as the case may be, no further amounts shall be
retained by virtue of this Sub-Clause.

21(5) So soon as is practicable but before the expiration of the period the length of which is
Stated in the appendix to these Conditions from the end of the Defects Liability Period
also stated in the said appendix or from completion of making good defects under clause
of these conditions or from receipt by the RCC Consultant / Engineer-in-charge of the
Documents whichever is the latest, the RCC Consultant / Engineer-in-charge shall issue
the Final Certificate.

22. Claim for Extra

When any instruction or decision given at site involves an extra or whereby the Contractor
may plan to claim an extra, it shall be the responsibility of the Contractor to inform the
RCC Consultant /Engineer-in-charge of the extra amount and get written authorization
from the Owner before proceeding with the work involved.

Any modification carried out for expending or simplifying work at the request of the
Contractor or his representatives shall not be taken as the basis for claiming an extra.
However if such modification shall also involve an extra, the rate for such modification
shall be settled in advance and written authorization obtained by the Contractor from the
RCC Consultant / Engineer-in charge before proceeding with work involved.

The rate of extra items to be worked out and produced as follows:

a) Cost of actual material (landed at site) & Labor.
b) 15% to cover all overheads; plant & equipment; supervision; profits, taxes etc.

23. Deduction for uncorrected work

If the Engineer-in-charge deems it inexpedient to correct work damaged or not done in
accordance with the Contract, an equitable deduction from the Contract price shall be made
therefore.

24. Fluctuations

The Contractor shall not claim any extras for fluctuation of price and the Contract Price
shall not be subject to any rise or fall in prices.
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25. Unfixed goods and materials

Unfixed materials and goods intended for, delivered to and placed on or adjacent to the
work shall not be removed except for use upon the work unless the Engineer-in-charge has
consented in writing to such removal which consent shall not be unreasonably withheld.

26. Materials and Workmanship

26.(1) All material and workmanship shall be as per the relevant code of I.S.I
Specification and of approved type and the Contractor shall immediately remove from the
works any material and / or workmanship which in the opinion of the Engineer-in-charge
are defective or unsuitable and shall substitute proper materials and / or workmanship at
his own cost. The term approval used in connection with this contract shall mean the
approval of the Engineer-in-charge.

26(2) The Contractor shall if required submit satisfactory evidence as to the kind and
quality of material.

26(3) Where special makes or brands are called for they are mentioned as a standard.
Others of equal quality may be used provided approval is first obtained in writing from
the Engineer-in-charge. Unless substitutions are requested no deviation from the
Specifications will be permitted. Failure to propose the substitution of any article within
30 days after signing of the Contract will be deemed sufficient causes for denial of the
request for substitution.

26(4) All materials shall be delivered so as to insure a speedy and uninterrupted progress
of the work. Such material shall be stored so as to cause no obstruction and so as to
prevent overloading of any portion of the structure, and the Contractor shall be entirely
responsible for damage or loss by weather or other cause.

26(5) Within 10 days after signing the Contract, Contractor shall submit for approval of
the RCC Consultant / Engineer-in-charge, a complete list of all material he and his Sub-
Contractors propose to use in the work of definite brand or make which differ in any
respect from those specified; also the particular brand of any article where more than one
is specified as a standard. He shall also list items not specifically mentioned in the
Specifications but which are reasonably inferred and necessary for the completion of the
work.

27. Inspection

All materials and workmanship shall be subject to inspection, examination, and
workmanship shall be subject to inspection, examination, and test by the Owner at any
and all time during manufactures and / or construction. The Owner shall have the right to
reject defective material and workmanship or require its correction. Rejected
workmanship shall be satisfactorily replaced with proper material without additional
charge therefore and the Contractor shall promptly and remove the rejected material from
the works. If the Contractor fails to proceed at once with the replacement of rejected
materials and or the correction of defective workmanship, Owner will replace the
materials or corrective work for defective workmanship, and charge the cost thereof to the
Contractor, or may terminate the right of the Contractor to proceed further with the work.
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28. Defect

28(1) The Contractor shall promptly make good at his own cost and to the satisfaction of
the Owner/ Engineer-in-charge, all defects, shrinkages or small faults, arising in the
opinion of the RCC Consultant / Engineer-in-charge from work or materials not being in
accordance with the Drawings or Specification or Schedule of Quantities or the
Instruction of the RCC Consultant, which may appear during construction period &
“Defects Liability Period” referred to in the appendix.

28(2) Such defects, shrinkages shall upon direction in writing of the Engineer-in-charge,
and within such reasonable time as shall be specified therein be amended and made good
by the Contractor, at his own cost unless the Owner shall decide that he ought to be paid
for such amending and making good and in case of default the Owner may employ and
pay other Contractor to amend and make good such defects, shrinkage, settlement or
other faults and all damages loss and expenses consequent thereto shall be made good and
borne by the Contractor and such damage, loss or expenses shall be recoverable from him
by the Owner or may be deducted by the Owner upon the RCC Consultant / Engineer-in
charges certificates in writing from any amount due amount due or may become due to
the Contractor or the Owner may, in lieu of such amending and making good by the
Contractor deduct from any money’s due to Contractor a sum to be determined by the
Owner as equivalent to the cost of amending such work and in event of the Retention
Amount being insufficient recover the balance from the Contractor, together with any
expenses the Owner may have incurred in connection therewith.

29. Possession completion and postponement

29(1) On the date for commencement stated in the appendix to these conditions
possession of the site shall be given to the Contractor by the Engineer-in-charge, who
shall thereupon being the works and regularly and, diligently proceed with the same, and
who shall complete the same on or before the date for Completion stated in the said
appendix subject nevertheless to the provisions for extension of time contained of these
conditions.

29(2) The Owner may issue instruction in regard to the postponement of any work to be
executed under the provisions of this Contract.

29(3) The contractor’s license to enter on site will be automatically seized after
completion of the work or after issuing a letter by the RCC Consultant to the contractor to
vacate the site under circumstances.

30. If at any time or times before Virtual Completion of the work the Owner shall take possession
of any part or part of the same for handing over to the finishing Contractor or other
agency, then notwithstanding anything expressed or implied elsewhere in this

30(1) Such part or parts shall not be deemed to be Virtually Complete.
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30(2) Virtual Completion of such part or parts would occur on the completion of the last
part of the structure under this Contract.

30(3) The Contractor shall not claim that such part or parts are complete and request
refund of payments in lieu thereof.

31. Extension:
Upon it becoming reasonably apparent that the progress of the Works is delayed, the
Contractor shall forthwith give written notice of the cause of the delay to the Owner, and
if in the opinion of the Owner, the completion of the Work is likely to be or has been
delayed beyond that date for completion stated in the appendix to these conditions or
beyond any extended time previously fixed under this clause.
31(1) By force majeure. Or
31(2) By reason of any exceptionally inclement weather. Or
31(3) By reason of loss or damage occasioned by any one or more of the
contingencies referred to in clause of these conditions Or.
31(4) By reason of civil commotion, local combination of workmen strike or lockout
affecting any of the trades employed upon the works or any of the trades engaged in the
preparation, manufactures or transportation of any of the gods or material required for the
work. Or
31(5) By reason of RCC Consultant’s / Engineer-in-charge’s instruction issued
under clauses of these Conditions. Or
31(6) By reason of the Contractor not having received in due time necessary
instructions, drawings, details or levels from the Engineer-in-charge for which he
specially applied in writing on a date which having regard to the date for completion
stated in the appendix to these conditions or to any extension of time then fixed under this
clause was neither unreasonably distant from nor unreasonably close to the date which it
was necessary for him to receive the same. Or
31(7) By delay on the part of artists, tradesmen or others engaged by the Owner in
executing work not forming part of this Contract. Or
Then the RCC Consultant / Engineer-in-charge shall as soon as he is able to estimate the
length of the delay beyond the date or time aforesaid make in writing a fair and
reasonable Extension of Time for completion of the works, provided always that the
Contractor shall use constantly his best Endeavor’s to prevent delay and shall do all that
may reasonably be required to the satisfaction of the RCC Consultant / Engineer-in-
charge to proceed with the work.

32. Arbitration:

32(1) If any dispute arises between the parties hereto, during the subsistence of the contract
the parties hereto shall endeavor to settle such disputes amicably.

32(2) In case the parties fail to settle such disputes within a period of 30 days from
reference above, the same shall be referred to a sole Arbitrator appointed by the
owner.

32(3) The Arbitration proceedings shall be conducted in Mumbai only and the jurisdiction
of courts would be Bombay High Court and District Courts Mumbai the same shall
be governed by the provisions of the Indian Arbitration & Conciliation Act,1996 or
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any statutory modification as may be then in force. The arbitration shall be
conducted in English. The order passed by the Arbitrator shall be final and binding
upon the Parties.

33. Damages for non-completion

If the Contractor fails to complete the works by the date specified in these Conditions or
within any extended time fixed under clause of these conditions and the RCC Consultant /
Engineer-in charge’s certifies in writing that in opinion the same ought reasonably so to
have been completed, the Contractor shall pay or allow to the owner a sum calculated by
the way of penalty @ ½% of the Contract Price per week of delay, subject to maximum of
10% of the contract price. As agreed Liquidated Damages for the period during which the
said work shall so remain or have remained incomplete the Owner may deduct such
damages from any money otherwise payable to the Contractor under this Contract.

Virtual Completion and Defects Liability Period

33(1) When in the opinion of the RCC Consultant / Engineer-in-charge the Works
are practically completed, he shall forthwith issue a certificate to that effect and Virtual
Completion of the Works shall be deemed for all the purpose of this Contract to have
taken place on the day named in such certificate. Date of defect liability period will start
after ‘Taking over’ of site by Owner, as described on Page No.9.

33(2) Any defects shrinkage or other faults which shall appear within the “Defects
Liability Period” stated in the appendix to these conditions and which are due to materials
and workmanship not in accordance with this Contract shall be specified by the Engineer-
in charge in a Schedule of Defects which he shall deliver to the Contractor not later than
14 days after the expiration of the said Defects Liability Period and within a reasonable
time after receipt of such Schedule the Defects Shrinkage and other faults therein
specified shall be made good by the Contractor and (unless the Owner shall otherwise
instruct in which case the Contract Sum shall be adjusted accordingly) entirely at his own
cost, risk & responsibility.

33(3) Notwithstanding sub-clause of this Condition the Engineer-in-charge / RCC
Consultant may whenever he considers it necessary so to do, issue instructions requiring
any defect, shrinkages or other fault which shall appear within the Defect Liability Period
named in the appendix to these conditions and which is due to materials and
workmanship not in accordance with this Contract to be made good and the Contractor
shall within a reasonable time after receipt of such instructions comply with the same (
and unless the RCC Consultant / Engineer-in-charge shall otherwise instruct in which
case the Contract sum shall be adjust accordingly) entirely at his own cost, provided that
no such instruction shall be issued after 14 days from the expiration of the said Defects
Liability Period.

33(4) When in the opinion of the Owner / RCC Consultant any defects shrinkages or
other defaults which he may have required to be made good under sub-clause of this
Condition shall have been made good he shall issue a certificate to that effects shall be
deemed for all the purpose of this Contract to have taken place on the day named in such
certificates.
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34. Payments withheld
The Owner may without or on account of subsequently discovered evidence nullify the
whole or a part of any certificate to such extent as may be necessary in his reasonable
opinion to protect the Owner from loss on account of:

34(1) Defective work not remedied.

34(2) Failure of the Contractor to make payments properly to Sub-Contractor or for
materials or labour.

34(3) A reasonable doubt that the Contract can be completed for the balance then unpaid.

34(3) Damage to another Contractor or Sub-Contractor.

When the above grounds are removed payment shall be made for amount withheld because of
them.

35. Injury to Persons and property Owner

35(1) The Contractor shall be liable for and shall indemnify the Owner against any
liability, loss, claim or proceedings whatsoever arising under any statute or at common
law in respect of personal injury to or the death of any person whomsoever arising out of
or in the course of or in the course of or caused by the carrying out of the works.

35(2) Except for such loss or damages as is at the risk of the Owner under clause of these
Conditions (If applicable) the Contractor shall be liable for and shall indemnify the
Owner against any expense, liability, loss, claim, or proceedings in respect of any injury
or damages whatsoever to any property real or personal in so far as such injury or damage
arises out of or in the course of or by reason of the carrying out of the works, and
provided always that the same is due to any negligence omission or default of the
Contractor, his servant or agents or of any Sub-Contractor, his servant or agent.

36. Insurance against injury to Person and Property

36(1) Without Prejudice to his liability to indemnify the Owner under clause of these
conditions, the Contractor shall maintain and shall cause any Sub-Contractor to maintain

36(2) Such insurance as are necessary to cover the liability of the Contractor or as
the case may be of such Sub-Contractor, in respect of personal injuries or deaths arising
out of or in the course of or caused by the carrying out of the work or incidental to work
or stay at work site; and

36(3) Such insurances as may be specifically required by the Contractor Bills in
respect of injury or damage to property real or personal arising out of or in the course of
or by reason of the carrying out the work or incidental to work or stay at work site, and
caused by any negligence, omission or default of the Contractor, his servants or agents or,
as the case may be of such Sub-Contractor, his servants or agents.
The Contractor shall produce or cause any Sub-Contractor to produce for inspection the
relevant policy or policies of insurance together with the receipt in respect of premiums
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paid under such policy or policies as and when required so to do by the Engineer-in-
charge provided always that as and when may be reasonably required by the Engineer-in-
charge, the production by either the Contractor or any Sub-Contractor of a current
certificate of insurance from the company or firm which shall have issued the policy or
policies aforesaid shall be a good discharge of the Contractor’s obligation to produce or to
cause the production of the policy or policies and the receipts in respect of premium paid.

36(4) The Contractor shall maintain in the joint names of the Owner and Contractor
such insurances as may required in respect of any expenses, liability, loss, claim, or
proceedings which the Owner may incur or sustain by reason of injury or damage to
property real or personal arising out of or in the course of or by reason of the carrying out
of the work, and caused otherwise than by the negligence, omission or default of the
Contractor, his servant or agents or any Sub-Contractor, his servants or agents.

36(5) Any such insurance as is referred to in the immediately preceding paragraph
shall be placed with insurers to be approved by the Engineer-in-charge and the Contractor
shall have to deposit with him the policy or policies and the receipts in respect of
premium paid.

37. Insurance of the works against fire etc.

37(1) The Contractor shall in the joint names of the Owner and Contractor, insure
against loss or damages by fire, storm. tempest, lighting, flood, earthquake, aircraft or
anything dropped there from, aerial objects, riot and civil commotion for the full value
thereof all work executed and all unfixed materials and goods intended for, delivered to
and placed on or adjacent to the work, labour camps and laborers and their material assets
if located at sites but excluding temporary building plant, tools and equipment owned or
hired by the Contractor or any Sub-Contractor and shall keep such work materials and
goods so insured until Virtual Completion of the work. Such insurance shall be with
insurers approved by the Owner and the Contractor shall deposit with the Owner the
policy or policies and the receipts in respect of premiums paid; and should the Contractor
make default in insuring or continuing to insure as aforesaid the Owner may himself
insure against any risk with respect of which the default shall have occurred and deduct a
sum equivalent to the amount paid by him in respect of premium from any monies due to
or to become due to the Contractor.

Provide always that if the Contractor shall independently of his obligations under this
contract maintain a policy of insurance which covers (inter alia) the said work, materials
and goods against the aforesaid contingencies to the full value thereof then the
maintenance by the Contractor of such policy shall if the Owners interest is endorsed
thereon, be a discharge of the Contractor’s obligation to insure in the joint names of the
Owner and Contractor and the production by the Contractor as and when may reasonably
required by the Owner, of a current certificate of insurance from the company or firm
which shall have issued the said policy shall be a discharge of the Contractors obligation
to deposit with the Owner a policy or policies and the receipts in respect of premiums
paid.
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37(2) Upon settlement of any claim under the insurances aforesaid the Contractor
with due diligence shall restore work damaged, replace or repair unfixed materials or
goods which have been destroyed or injured, remove or dispose of any debris and proceed
with the carrying out and completion of the work. All money received from such
insurances shall be paid to the Contractor by installments under certificates of the
Engineer-in-charge issued at the period of interim certificates named in the appendix to
these conditions. The Contractor shall not be entitled to payment in respect of the
restoration of work damaged, the replacement and repair of any unfixed materials or
goods and the removal and disposal of debris other than the monies received under the
said insurances.

37(3) The contractor is insured for the labour working at site and copy of the
insurance letter has to be submitted to the owner.

37(4) The contractor has to take all the safety precautions for the workers working at
site including fire safety.

38. Determination by the Owner
38(1) Default: If the Contractor shall make default in any one or more of the following
respect, that is to say:

38(1) If he without reasonable cause wholly suspended the carrying out of the works
before completion thereof, or

38(2) If he fails to process regularly with the works, or

38(3) If he refuse or persistently neglects to comply with a written notice from the Owner
/ RCC Consultant requiring him to remove defective work or improper material or goods
and by such refusal or neglect the work is materially affected or.

38(4)If he fails to comply with the provision, then the Owner / RCC Consultant may give
him the notice by registered post or recorded delivery specifying the default and if the
Contractor either shall continue such a default for 14 days after receipt of such a notice
and shall at any time thereafter repeat such a default (whether previously repeated or not).
Then the Owner without prejudice to any other rights or remedies may within 10 days
after such continuance or repetition of notice by Speed post A D Register post, email or
recorded delivery forth with, can terminate contract without giving any further reasons.

38(5) Bankruptcy of Contractor: In the event of the Contractor becoming bankrupt
or making a composition or arrangement with his creditors or being a company having a
winding up order made or (except for purpose of reconstruction) a resolution for
voluntary winding up passed or received by the manager of his business or undertaking
duly appointed or possession taken by or on behalf of the holders of any debentures
secured by a floating charge, of any property comprised in or subject to the floating
charges, the employment of the Contract under this Contract shall be forthwith
automatically determined but the said employment may be reinstated and continued if
the Owner and the Contractor, his trustee in bankruptcy, liquidator, receiver or manager
as the case may be shall so agree.
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38(6) The Owner shall be entitled to determine the employment of the Contractor
under this Contract, if the Contract shall have offered or given or agreed to give to any
person any gift or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forbore to do any action in relation to the
obtaining or execution of this Contract with the Contractor or any other Contract with
the Owner, or if the like acts shall have been done by any person employed by the
Contract or acting on his behalf (whether with or without the knowledge of the
Contractor), or if in relation to this Contract or any other Contract with the Owner the
Contractor or any person employed by him or acting on his behalf shall have committed
any offence under the prevention of corruption act. Or shall have given any fee or reward
of which is an offence under the Local Government Act.In the event of the employment
of the Contractor being determined as aforesaid and so long as it has not been reinstated
and continued the following shall be the respective rights and duties of the Owner and
Contractor.

38(7) The Owner may employ and pay other persons to carry out and complete the
works and he or they may enter upon the Works and use all temporary buildings, plant,
machinery, appliances, goods and materials intended for, delivered to and placed on or
adjacent to the works and may purchase all materials and goods necessary for the carrying
out and completion of the Works.

38(8) The Contractor shall if so required by the Owner or RCC Consultant within 14
days of the date of determination, assign to the Owner without payment the benefit of any
Agreement for the supply of materials or goods and / or for the execution of any works
for the execution of any works for the purpose of this Contracts but on the terms that a
supplier or Sub-Contractor shall be entitled to make any reasonable objection to nay
further assignment thereof by the Owner. In any case the Owner may pay any supplier or
Sub-Contractor for any materials or goods delivered or works executed for the purpose of
the Contract ( whether before or after the date of determination ) in so far as the price
thereof has not already been paid by the Contractor. The Owners right under this
paragraph is in addition to his rights to pay nominated Sub-Contractors as provided in
clause and payments made under this paragraph may be deducted from any sum due or to
become due to the Contractor.

38(9) The Contractor shall as and when required in writing by the Engineer-in-
charge remove from the works any temporary building, plant, tool, equipments, goods
and materials belonging to or hired by him. if within a reasonable time after any such
requirements has been made to the contractor, has not complied therewith, then the owner
may (but without being responsible for any loss or damage) remove and sell any such
property of the contractor, holding the proceeds less all costs incurred to the credit of the
contractor.

38(10) The contractor shall allow or pay to the owner in the manner hereinafter
appearing the amount of any direct loss and/or damage caused to the owner by the
determination. Until after completion of the works under paragraph (a) of this sub-clause
the Owner shall not be bound by any provisions of this Contract to make any further
payment to the Contractor, but upon such completion and the verification within a
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reasonable time of the accounts therefore the Engineer – in – charge shall certify the
amount of expense properly incurred by the owner and the amount of any direct loss
and/or damage caused to the Owner by the determination and if such amounts when
added to the monies paid to the Contractor before the date of determination exceed the
total amount which would have been payable to the Owner by the Contractor, and if the
said amounts, when added to the said money be less than said total amounts the difference
shall be a debt payable by the Owner to the contractor.

39. Determination by the Contractor

39(1) Without prejudice to any other rights and remedies which the Contractor
may possess, if:

The carrying out of the whole or the whole of the substantially uncompleted works
(other than the execution of work required under clause of these conditions) is
suspended for a continuous period of the length by reason of:
 Force majeure, Or
 Loss or damage occasioned by any one or more of the contingencies referred to in

clause of the conditions (if applicable). Or
 Civil commotion, Or
 Owner/ RCC Consultants instructions issued under clause of these conditions, Or
Then Contractor may thereupon notice by registered post or recorded delivery to the
Owner or RCC Consultant forthwith to determine the employment of the Contractor
under this Contract; provided to such notice shall not be given unreasonably or vexatious.

39(2) Upon such determination, then without prejudice to the accrued or remedies of
either party or to any liability of the classes mentioned in clause of these conditions which
may accrue either before the Contractors or any Sub-Contractors shall have removed his
or their temporary buildings, plant, machinery, appliances, goods or materials or by
reason of his or their so removing the same, the respective rights and liabilities of the
Contractor and the Owner shall be as follows that is to say:

39(3) The Contractor shall with all, reasonable dispatch and in such manner and
with such precautions as will-prevent injury, death or damage of the classes in respect for
which before the date of determination he was liable to indemnify the Owner under clause
of these Conditions remove from site all his temporary buildings, plant, machinery,
appliance, goods and materials and shall give facilities for his Sub-Contractors to do the
same.

39(4) After taking into account amounts previously paid under this Contract the
Contractor shall be paid by the Owner.

39(5) The total value of the work completed at the date of determination.

39(6) The total value of the work begun and executed but not completed at the date of
determination the value being ascertained mutatis in accordance with clause of these
Conditions.

39(7) The cost of materials and goods properly ordered for the works for which the
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Contractor shall have paid or of which the Contractor is legally bound to pay, and on such
payment by the Owner materials or goods so paid for shall become the property of the
Owner. Provided that in addition to all other remedies the Contractor upon such
determination may take possession of and shall have lien upon all unfixed materials
which may have before the property of the Owner under clause until payment of all
monies due to the Contractor from the Owner.

40. Co-ordination of work

At the commencement of work, and from time to time, the Contractor shall confer with the Sub-
Contractors, persons, engaged on separate contracts in connection with the work, and with the
RCC Consultant for the purpose of the Co-ordination and execution of various phases of the
work.

41. Labour

The Contractor shall not employ any child labour 14 years of age on the work. If female labour is
engaged the Contractor shall make necessary provision for safeguarding small children and
keeping them clear of the site of Operations. No labour shall reside within the compound except
the authorized guards. ‘Crèche’ facility shall be provided by the Contractor.

42. Guarantee

42 (1) Besides guarantees received elsewhere, the Contractor shall guarantee the work in
general for one year as noted under clause of the conditions.

42(2) All required guarantees shall be submitted to the Owner by the Contractor when
requesting certification for accounts for payment by the Owner. 3

43. Protection and Cleaning

43 (1) The Contractor shall protect and preserve the work from all damage or providing
any temporary roof, window and door coverings, boxing or other construction as required
by the Engineer-in-charge. This protection shall be provided for all property adjacent to
the site as well as on the site.

43 (2) The Contractor shall properly clean the work as it progresses and shall remove all
rubbish and debris from the site from time to time as is necessary and as directed. On
completion the contractor shall ensure that the premises and/or site are cleaned surplus
materials debris, sheds etc. removed, areas under floors cleared of rubbish gutters and
drains cleared, doors and sashes eased, locks and fastenings oiled, keys clearly labeled
and handed to the Engineer-in-Charge co that the whole is left fit for immediate
occupation or use and to the satisfaction of the Owner.



41

44. Tolerance

The Contractor shall exercise every care to ensure that all structural members are
sufficiently plumb and true to dimensions called for on the drawings to receive
prefabricated finishing elements, such as doors, windows, cabinet work, ceramic work,
concrete, tiles etc. Any variations may require rectification in the structural members or
may involve remaking or replacing the finishing elements, fabricated to fit into the
openings or spaces, as called for on the Drawings, the cost of which will be borne by the
contractor.

In all cases , the Contractor whose work does not conform to dimensions called for, shall
be liable for all the expenses which may have to be incurred for rectification or
replacement as may be required by the RCC Consultant for the purpose of installation of
the finishing elements. The RCC Consultant’s decision in this respect shall be final and
binding on the parties concerned.

45. EMD AMOUNT

EMD amount should be in shape of Demand Draft from any Nationalized Bank in favour
of “LIBERTY OIL MILLS LTD’. If any bidder backs out after opening of Bid, their
EMD shall be forfeited, with right of management or any other disciplinary action against
the party. The EMD of the successful bidder may be adjusted against the Security
Deposit.

Earnest Money of unsuccessful bidders shall be refunded not later than 21 days after the
expiry of the bid validity.

Bids without appropriate EMD shall be treated as un-responsive & no further evaluation
of such Bids shall be made.
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SECTION 8 :-
SAFETY SPECIFICATION & INSTRUCTIONS

INTRODUCTION
This specification provides amplification of certain aspects of safety procedures and
requirements covered within the General conditions of contract.

1 SCOPE
The requirements of these specifications shall apply equally to Contractors and Sub-
Contractors. Where the word "Contractor" is used this shall be taken to include "Sub-
Contractors". Contractors shall be responsible for ensuring that their Sub-Contractors are
notified of and comply with these requirements.

2 REQUIREMENTS
Throughout the course of the Contract the Contractor shall assure and demonstrate to the
Engineers Representative on site that he has suitable and sufficient knowledge,
experience, procedures and resources to carry out the works safely. The contractor shall
demonstrate that his employees are suitably trained in the above procedures and are aware
of potential hazards.

2.1 Personal Protective Equipment
The Contractor shall ensure that the following items of personal protective equipment are
available to all his employees :

a Safety helmets (to BS 5240)
b Safety footwear (to BS 1870) (+over protection where required).
c Overalls (Either disposable or with suitable laundry arrangements)
d Light eye protection (to BS 2092 "General Purpose")
e Safety goggles (to BS 2092 "Grade 1")
f Hearing Protectors (to BS 6344)
g Appropriate Protective Gloves.
h Safety Belts

The Contractor shall ensure that safety helmets, safety footwear, Safety Belts overalls and
light eye protection are worn by all his employees at all times whilst on the site.

Deviation from the above requirements shall only be permitted with the prior written
agreement of the Construction site Manager responsible for the site in question.

The Contractor shall further ensure that safety goggles, hearing protectors and protective
gloves are worn in areas where such protection is a statutory requirement, a plant
requirement or where it is judged that the risk of injury during the execution of a
construction task would be reduced. The Contractor shall list in A.1 of this specification
any other personal protective clothing that he shall provide which is a trade requirement
and any specialized personal protective equipment he deems necessary to execute the
work safely.
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3 Control of Hazards to Others
Where the work activities of the Contractor produce risk to others, the Contractors shall
take all reasonably practicable, steps to remove the hazard. Where this is not possible, the
Contractor shall list in A.2 of this specification those arrangements he shall make to
minimize the risks arising from such hazard, for example, erection of protective screens
and barriers or location of the area.

4 Contract Safety Plan
The Contractor shall provide in A.3 of this specification a safety plan for the Contract
which is based on his Company’s safety policy. If the contractor is registered with the
construction Groups Safety Award Scheme, his safety plan may be related to his safety
action plan.

5 CLEANLINESS OF THE SITE AND CONTRACTOR ESTABLISHMENT:

Environment pollution should be taken care of knowing the work content and the
consequent debris produced.

The contractor shall unless otherwise instructed by the Engineers Representative on site:

a) Establish, at strategic points, suitable rubbish bags and/or bins, ensure their correct use
and arrange for the removal and disposal of the same.

b) State the frequency and method of site and Contractors establishment cleaning in A.4
of this specification.

c) Provide for the safe stacking and storage of materials, fuel and consumables.

SAFETY INSTRUCTION
A. Contractor's Barricades:

Contractor shall erect and maintain barricades required in connection with his operation
to guard or protect.

(a) Excavations and blasting work (if permitted by the Owner) (necessary permission for
blasting to be taken by contractor from local authorities)

(b) Hoisting areas.
(c) Areas adjudged hazardous by Contractor or Owner's inspectors
(d) Owner's existing property subject to damage by Contractor's operations.
(e) Road unloading spots if provided.

Contractor's employees and those of its sub-contractors shall become acquainted with
barricading practice and shall respect the provisions thereof.
Barricades and hazardous areas adjacent to, but not located, in normal routes of travel
shall be marked by red flasher lanterns at nights.
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B. Excavation and Trenching : All trenches 1.2 meters or more in depth, shall at all times be
supplied with at least one ladder for each 50 meters length or fraction thereof. Ladder
shall be extended from bottom of the trench to at least 1 meter above the surface of the
ground. The sides of the trenches which are 1.5 meters in depth shall be stepped back to
give suitable slope or securely held by timber bracing, so as to avoid the danger of sides
to collapse. The excavated materials shall not be placed within 1.5 meters of the edge of
the trench or half of the trench width whichever is more. Cutting shall be done from top to
bottom. Under no circumstances undermining or under cutting shall be done.

C. Demolition:
Before any demolition work is commenced and also during the progress of the work

(a) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

(b) No electric cable or apparatus which is liable to be a source of danger shall remain
electrically charged.

(c) All practical steps shall be taken to prevent danger to persons employed from risks of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

D. All necessary personal safety equipment as considered adequate by the RCC Consultant,
should be kept available for the use of persons employed on the site and maintained in
condition suitable for immediate use, and the Contractor shall take adequate steps to
ensure proper use of equipment by those concerned.

(a) Workers employed on mixing asphaltic material, cement and lime mortars shall be
provided with protective footwear and protective gloves.

(b) Those engaged in white washing and mixing or stacking of cement bags or any materials
which are injurious to the eyes shall be provided with protective goggles.

(c) Those engaged in welding and cutting works shall be provided with protective face and
eye-shields, hand gloves etc.

(d) Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

(e) When workers are employed in sewers and manholes, which are in use, the contractor
shall ensure that the manhole covers are opened and are ventilated at least for an hour
before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or board to
prevent accident to the public.

(f) The Contractor shall not employ men below the age of 18 years and women on the work
of painting with products containing lead in any form. Wherever men above the age of 18
years are employed on the work of lead painting, the following precautions should be
taken :-

(1) No paint containing lead or lead product shall be used except in the form of
paste or readymade paint.

(2) Suitable face masks should be supplied for use by the workers when paint is
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applied in the form of spray or a surface having lead paint dry rubbed and
scrapped.

(3) Overalls shall be supplied by the Contractor to the workmen and adequate
facilities shall be provided to enable the working painters to wash them during
and on cessation of work.

E. Use of hoisting machines and tackles including their attachments, anchorage and supports
shall conform to the following standard or conditions :

(a) These shall be of good mechanical construction, sound materials and adequate strength
and free from patent defect and shall be kept in good working order.

(b) Every rope used in hoisting or lowering materials or as means of suspension shall be of
durable quality and adequate strength and free from patent defects.

(c) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
scaffolding winch or give signals to the operator.

(d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or lowering or as means of suspension, the safe working load shall
be ascertained by adequate means. Every hoisting machine and all gears referred to above
shall be plainly marked with the safe working load of the conditions under which it is
applicable which shall be clearly indicated. No part of any machine or any gear referred
to above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.

F. In case of departmental machine, the safe working load shall be notified by the RCC
Consultant. As regards Contractor's machines, the Contractor shall notify the safe
working load of the machine to the RCC Consultant when ever he brings any machinery
to site of work and get it verified by the Engineer concerned.

G. Motors, gearing transmission, electric wiring, electrical gadgets and other dangerous parts
of hoisting appliances should be provided with efficient safety-guards. Hoisting
appliances should be provided with such means as to reduce to the minimum the
accidental descent of the load, adequate precautions should be taken to reduce to the
minimum the risk of any part or any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are already
energized, insulating mats, wearing apparel, such as gloves, sleeves, and boots as may be
necessary should be provided. The workers shall not wear any rings, watches and carry
keys or other materials which are good conductors of electricity.

H. All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe conditions and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near
places of work.

I. These safety provisions should be brought to the notice of all concerned by displaying on
notice boards at prominent places at the work site. The person responsible for compliance
of the safety code shall be named therein by the Contractor.

J. To ensure effective enforcement of the rules and regulations relating to the safety
precautions. the arrangements made by the Contractor shall be open to inspection by the
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Owner or RCC Consultant or their representatives.

K. There shall be maintained in a readily accessible place first aid appliance including
adequate supply of sterilized dressings and cotton wool.

L. An injured person shall be first taken to the nearest Medical Centre without loss of time
and in cases where the injury necessities hospitalization, patient should be taken to public
hospital on advice from Medical Officer.

M. Contractor shall provide safety Belts to all the workers, craftsmen, and Engineers who are
engaged in working on any external face or openings above ground floor level. Similarly,
helmets shall be provided to workers in areas where head injuries may be expected.

N. Notwithstanding the above clauses there is nothing in these to exempt the Contractor
from the operations of any other Act or rules in force in the Republic of India. The works
throughout including any temporary works shall be carried out in such a manner as not to
interfere in any way whatsoever with the traffic on any roads or footpaths at the site or in
the vicinity thereto or any existing works whether the property of the Owner or of a third
party.

O. Government Regulations
(1) The Contractor shall comply and ensure strict compliance by his employees and

subcontractor's employees, if approved, of all applicable Central and State laws and
regulations and undertake to indemnify Liberty Oil Mills Ltd from and against all levies,
damages, penalties and payments whatsoever as may be imposed by reasons of any
breach or violation of any law, rules.

(2) Before starting any job, please ensure that the Contractors fulfill all statutory
requirements in consultation with our Personnel Department.

(3) The Contractor proposing to employ 20 or more employees shall obtain Registration
Number given by the Deputy Commissioner as a licensed contractor and submit a copy
before starting the job.

(4) All the workmen employed by the contractor, before entering the site, must be covered
under the provisions of Employees State Insurance Act, Provident Fund Act. All entries
to the site of persons/materials shall be through a system of gate passes.

(5) The contractor shall ensure to keep and maintain all the statutory registers, records as
required under provisions of Contract Labour (R&A) Act 1970, Minimum Wages Act and
the rule made there under, Employees Provident Fund Act, 1952 and keep the same
available at the work site for inspection by Company's representatives and Government
authorities.

(6) The contractor will ensure that necessary contributions towards PF are deposited with the
authorities concerned. Also all the records as per provisions of ESIS Act are maintained.

(7) The Contractor shall be solely responsible for safety of workmen and to provide them
required personal protective equipments (safety shoes, helmets, safety belt etc.) and shall
ensure to have all his workmen properly covered under the insurance policy for liability
under Workmen Compensation Act. Liberty Oil Mills Ltd will not be liable for any injury
or loss of life of the contractor's personnel.

(8) The contractor shall strictly follow the rules relating to engaging female workers at site.
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P. Safety Training of Contractor's Supervisor/PPE
Before starting the job, every supervisor of the Contractor shall undergo a safety training
conducted by the Safety Officer. The availability and use of personal protective
equipment (safety shoes and helmet etc.) will be clearly emphasized in this training. .

Q. Work Clearance Certificate

(1) No job will be started without a proper clearance certificate, issued by competent
authorities and accepted by construction engineer or his nominee.

(2) A separate clearance certificate will be taken for digging/ excavation jobs, duly signed by
electrical supervisor.

(3) A separate clearance certificate will be taken for hot/ welding jobs in each area.
(4) For working at height (3 M and above), the clearance certificate will have to be

authorized by ENGINEER-IN-CHARGE before starting the job.
(5) All the clearance certificates shall be renewed next day morning on revalidation sheet and

kept available in construction office.

R. Inspection of Electrical Tools & Lifting Tackles
All the electrical tools, welding machines and cable etc. shall be offered to. for checking
before any use at site. All the lifting tackles and tools shall be brought with certificates
and offered to ENGINEER-IN-CHARGE representative for checking before any use at
site. The responsibility to ensure above shall lie with Contractor.

In addition to the above, the Contractor shall abide by the Safety Code provision as per
Indian Standard Safety Code framed from time to time.

Contractor RCC Consultant
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SECTION 9:-

SPECIFICATION FOR PILING WORK

(I) MATERIALS:
1 Materials shall be of the best approved quality obtainable and they shall comply with the

respective Indian Standard Specifications which are enforce during construction.
2 Samples of all materials shall be got approved before placing order and the approved

sample shall be deposited with the Site In charge.
3 If directed, materials shall be tested in any approved testing laboratory and the test

Certificate in original shall be submitted to the Structural Engineer and the entire charges
for repeated tests, if ordered, will be borne by the Contractor.

4 It shall be obligatory for the Contractor to furnish certificate, if demanded by the Site In
charge, from the Manufacturer or the material supplier that the work has been carried out
by using their material and as per their recommendations.

5 Unless otherwise shown on the Drawings or mentioned in the Schedule of Quantities or
Special Specifications, the quality of materials, workmanship, etc. shall be specified
hereunder.

6 All equipment and facilities for carrying field tests on materials shall be provided by the
Contractor without any extra cost.

A) CEMENT:
Cement shall comply in every respect with the requirements in the latest publication of IS:
269 and, unless otherwise specified, Portland blended cement shall be used. The weight of
ordinary Portland cement shall be taken as 1440 kg per Cu.m Cement shall be measured by
weight and in whole bags, and each undisturbed and sealed 50 kg bag being considered
equivalent to 35 liters in volume. Care should be taken to see each bag contains full quantity
of cement. When part bag is required, cement shall be taken by weight or measured in
measuring boxes.

No other make of cement, but that approved by the Structural Engineer, will be allowed on
works and the source of supply shall not be changed without approval of the Structural
Engineer in writing.

Test Certificate to show that cement is fully complying the specifications shall be submitted
to the Structural Engineer and not withstanding this, the Structural Engineer may at his
discretion, order that the cement brought on site and which he may consider damaged or of
doubtful quality for any reason whatsoever, shall be retested in an approved testing
laboratory and fresh certificate of its soundness shall be produced. Cement ordered for re-
testing shall not be used for any work, pending result of retest.

Cement shall be stored in waterproof shed with raised wooden flooring to prevent
deterioration by dampness or intrusion of foreign matter. It shall be stored in such a way as
allows removal and use of cement in chronological order of receipt i.e. first received being
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first used. Cement deteriorated and / or clodded shall not be used on work but shall be
removed at once from the site. However allowing use of warehouse set cement shall be
determined by the Structural Engineer.

Weekly record of cement received and consumed shall be maintained by the contractor in
an approved form and submitted to the Structural Engineer.

B) FINE AGGREGATE:

Sand shall conform to IS 383 and relevant portion of IS 515. It shall pass through a IS
sieve 4.75 mm (3/16 B.S.) test sieve, leaving a residue of not more than 5%. It shall be
from natural source or crushed stone screenings (if allowed), chemically inert, clean
sharp, hard, durable, well graded and free from impurities like dust, clay , shale, large
pebbles, salt, organic matter, loam or other deleterious substances. The sum of % of such
deleterious materials shall be within acceptable limits. Sand shall not contain any trace of
salt and it shall be tested and sand containing any trace of salt shall be rejected.
The fine aggregate for concrete shall be graded within limits as specified in IS 383 and
the fineness modules may range between 2.60 to 3.20.
The fine aggregate shall be stacked carefully on a clean hard dry surface so that it will not
get mixed up with deleterious foreign materials. If a such a surface is not available, a
platform of planks or corrugated iron sheets or brick floor or a thin layer of lean concrete
shall be prepared.

C) COARSE AGGREGATE:

Coarse aggregate shall consist of broken stone 95% of, which shall be retained on 4.75
mm IS test sieve. It shall be obtained from crushing Granite, Quartzite, Trap, Basalt or
similar approved stone quarry and shall conform to IS: 383 and IS :515 Coarse aggregate
shall be chemically inert when mixed with cement and shall be cubical in shape and free
from soft, tribal, thin porous, laminated or flaky pieces. It shall be free from dust and any
other foreign matter.

Gravel / Shingle of desired grading may be permitted as a substitute in part or full in plain
cement concrete if the Structural Engineer is otherwise satisfied about the quality of the
aggregate. For all RCC works the size of coarse aggregate shall be 20 mm and down
gauge.

D) REINFORCEMENT:

Reinforcement shall be of or deformed bars conforming to IS: 1786 and IS: 1139 All
finished bars shall be free from cracks, surface flaws, laminations, jagged and important
edges.
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E) WATER:
Water for mixing Cement/Lime/ Surkhi mortar or concrete shall not be salty or blackish
and shall be clean, reasonably clear and free from objectionable quantities of silt and
traces of oil, acid and injurious alkali, salt , organic matter and other deleterious material
which will either weaken the mortar or concrete. Water shall be obtained from sources
approved by the Structural Engineer. Potable water is generally considered satisfactory
for mixing and curing concrete, mortar, masonry etc. Where water other than main source
is used, this shall be tested in an approved testing laboratory to establish its suitability. All
charges connected therewith shall be borne by the Contractor.

(II) CONCRETE PLAIN OR REINFORCED:

The materials, workmanship, inspection and testing of plain and reinforced concrete shall
be in accordance with IS:456 – 2000 and additionally as described in following sections
and as directed by the Structural Engineer from time to time.

(A) MIX, PROPORTION, PRODUCTION, CONTROL, TRANSPORT, PLACING AND
CURING OF CONCREATE:

The mix proportions shall be selected to ensure that the workability of fresh concrete is
suitable for the conditions of handling and placing, so that after compaction, it surrounds
all reinforcement and completely fill the formwork and when the concrete is hardened, it
shall have reached the required strength, durability and surface finish.

The determination of proportions of cement aggregates and water shall be made either
with design mix concrete or nominal mix concrete which shall be approved by the
Structural Engineer. Unless otherwise specified, the concrete shall be of M-30 grade and
shall have minimum cement content as per HIL specs. Even if the strength of concrete is
found to be more during the execution of work, minimum cement content criteria shall
apply. The water cement ratio if required to be changed for the workability requirement,
the same shall be got approved by the Structural Engineer. It shall be advisable to keep
the same source of fine and coarse aggregates with constant grading of materials to keep
proper control on mix proportioning.
All the concrete shall be machine mixed and mechanically vibrated. The water cement
ratio, aggregate cement ratio, fine to coarse aggregate ratio shall be maintained as per
instructions from the Structural Engineer throughout the process of concreting.

The machine mixing shall be carried out for 2 minutes so as to give uniform distribution
of materials and mass in uniform in color and consistency. The fresh concrete shall be
placed before 30 minutes from mixing of the same. No hand mixing of the concrete shall
be permitted. All concrete shall be placed from maximum height of 1.2m to avoid
segregation. The honey-combed concrete shall be completely removed and replaced at the
cost of the Tenderer. The construction joints during construction shall be treated as per
IS: 456-2000. The concrete shall be cured for the period specified in IS 456.
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(B) SAMPLING & TESTING OF CONCRETE:
The Contractor at his own cost shall bring on site a cub crushing strength machine, nine
number of 150” x 150” cube moulds, set of sieves, and weighing machine to check the
grading of fine and coarse aggregates, Samples from the fresh concrete being used shall
be taken and cubes shall be casted and tested in the following manner;
i) 3 cubes after 7 days
ii) 3 cubes after 28 days

In all cases the result of 28 days compressive strength specified in IS: 456-2000 shall
alone be the criteria for acceptance or rejection of the concrete. Frequency of the
sampling test strength and acceptance criteria shall be as per IS: 456-2000.
No extra payment shall be made for sampling, testing and keeping records of the same as
directed by the Structural Engineer.

(C) REINFORCEMENT DETAILING & ASSEMBLY:
All the reinforcement shall be placed and maintained in position as per the structural
drawing with the help of cover blocks of specified thickness. The detailing shall be
carried out strictly as per schedules and details shown on Structural Drawings or as
instructed by Structural Engineer. No lap shall be provided without approval of the
Structural Engineer. The top holding bars shall be continuous over continuous supports.
Chairs shall be provided in sufficient numbers to hold top bars in position. No concrete
shall be placed into formwork unless the entire assembly of reinforcement detailing is
completed and checked by the Structural Engineer.

(D) PRECAST BORED RCC PILES

i)     Standard- The requirement of IS-2911 (part- I) shall generally apply in respect of the
piles.

ii) Plant – The tenderer shall furnish for the approval of the Structural Engineer the details of
plants and equipment which he intends to use for installation of the piles.

iii) Boring – The boring may be done by any of the approved methods found suitable for the
strata conditions prevalent on the site. The Structural Engineer shall decide the depth at
which boring should stop and the extent to which casings or Bentonite slurry should be used.
Distributed samples shall be collected and preserved from 5% of the

If the above tolerances are exceeded, either modification may be made in design or actual
rectification carried out, or the piles shall be entirely rejected at the discretion of the
Structural Engineer

iv) Driving – The tenderer shall get approved from the Structural Engineer the method of
driving tubes, types and weight of hammer, type of cushioning etc. No two piles shall be
driven closer than 2.5 times dia. of piles and also within 48 hours of placing of adjacent pile.
Adequate measures shall be taken to overcome detrimental effect of ground have no piles.
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v) Concreting – Concrete shall be of M-30 grade as per BOQ with minimum cement content
as per HIL. Concrete shall conform to IS 456-2000 as described in ‘CONCRETE’ part
hereinbefore. The slump of concrete shall be 60 mm Special plasticizing admixtures may
be added to improve the slump without Extra cost if approved by the Structural Engineer.

vi) Reinforcement : The cages of reinforcement shall be well wired or spot welded to
withstand handling without damage. Proper care shall be taken to maintain Uniform
specified cover. (75 mm unless otherwise shown on drawings) And alignment of the
reinforcement.

vii) Tolerances : Precautions shall be taken to maintain positional accuracy and Strict
verticality of the permissible tolerance as under:-

a) Position deviation – 75 mm at cut-off level
b) Vertically - 2 degrees

If the above tolerances are exceeded, either modification may be made in design or actual
rectification carried out, or the piles shall be entirely rejected at the discretion of the
Structural Engineer

viii) Pile Heads: The top of the piles shall be brought up sufficiently above the finishing
level to permit all laitance and weak concrete to be removed. The reinforcement in the
pile shall be sufficiently exposed to permit specified lapping in pile cap.

ix) Pile Records: The Contractor shall submit to the Engineer for his information and use
four copies of piling record for each pile. Such record shall include details as follows –

A) Structure -------------------------------Ref. Drg.

No---------------Pile Designation --------------------------------

B) Pile ------------
i) Dia. Nominal-----------------------------
ii) RL of ground ---------------------------------
iii) RL at bottom of pile-----------------------
iv) RL at cut-off----------------------------------
v) Grade of Concrete----------------------
vi) Concrete volume-------------------------
vii) Reinforcement----------------------------

C) Operation Start Complete

i) Boring ----------------------at ------------------------------at---------------
ii) Chiseling-----------------at--------------------------------at------------
(Indicate weight of chisel ---------------------------------------)
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D) Pile Records – Final set ----------------------------------(for driven piles)
Wt. Of hammer ------------------------Drop of hammer ----------------
E) Any special feature ------------------------------obstructions

(V) LOAD TEST ON PILES:
The contractor shall submit the details of his proposal for carrying out the load test for approval of
the Structural Engineer. Integrity test shall be carried out for all the piles.

(a) Non – Destructive Test : (NDT) on piles

NDT on piles may be carried out as follows:
a) Pile integrity Test -100% of Total piles
b) Pile dynamic Test -10% of Total piles

These Tests to be carried as per the guidance of Structural Engineer (by our structural / RCC
Consultant)

(b) Arrangement for Test:

(c) If the tested pile does not satisfy the specified requirements of a successful and if the failure
is attributable to defective workmanship or negligence on the part of the Contractor, all costs
of the load test, the cost of providing and Installing additional piles, cost of additional or
enlarged pile caps and other work necessitated because of the defective pile shall be at the
cost of the Contractor.
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SECTION 10:-

ANNEXURES

Annexure I

The Contractor to Submit along with the Tender :

1. List of similar jobs executed in the last 3 years.
2. List of Manpower proposed to be deployed for the job.
3. List of Equipment/Machinery proposed to be deployed for the job
4. I.T Clearance certificate and /or IT Returns for the last 3 years.
5. Latest GST Returns
6. Partnership Deed/Memorandum of Association/Articles of Association
7. Power -of -Attorney, in favour of person signing the Bid/Contract
8. Business Turnover Details of organization for last 3 years.
9. List of Senior-Permanent Staff, in the employment of the organization.
10. Solvency Certificate from your bankers.
11. Current Order-Booking and Order-backing List of legal proceedings pending in Indian

Courts as well as outside India against the establishments and its partners/ and or
Directors in individual or in any capacity.
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Annexure II
The Contractor to submit the following documents after Receipt of Letter of -Intent, within 15

days.
1. Proposed construction Schedule (progress chart and CPM net work) for timely

completion for acceptance by RCC Consultant.
2. Lay-out showing places for stacking construction materials, Location of cement-Godown,

Stores, Site-Office, Labour-Hutments, Temporary water-tanks, laboratory, owners
representatives office etc, so as not to foul with future permanent construction.

3. Manpower planning, month to month, of important, skilled category.
4. Site organization chart with Bio-data of site-in-charge.
5. A phased indication of requirement by you, of Owners' materials, if and as applicable, to

be issued to you on free/ chargeable basis.

6. A rough Schedule, indicating the peak Months.

7. Following Insurance-Policies, to adequately cover, as advised by RCC Consultant.

(a) Men, Machineries, equipment of project
(b) Group Personal Accident Insurance
(c) Fire/Theft/All risk
(d) Third party
(e) Complete building in all stages of construction.

8. Planning of Excavation in phases for.
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Annexure III
Apart from other factors mentioned elsewhere in the Tender, RATES SHALL INCLUDE, the

following, unless specifically excluded from item-description,
1. All works at all height/depths, all floors and all leads within battery limit of project site.

2. Conducting tests of all construction materials, concrete, steel, aggregates, bricks etc.

3. Maintaining all records and preparing progress reports as advised.

4. Providing all necessary consumables, tools, tackles, machineries equipment, instruments,

as the job quantum/quality/urgency may demand.

5. Compliance of all local, regional, state and central laws of land, as applicable in relation

to place of work, of all authorities, having jurisdiction in the areas. which are in force and

the one which will come into force by an Ordinance or by Parliamentary/Legislative acts

during the period of contract and six months thereafter or any extended period as the case

may be.

6. Compliance of standard safety-practices and fire-protection.

7. Premium for various insurance-policies.

8. Fetching water by tankers from approved sources, if situation so demands.

9. General house-keeping, cleanliness, hygienic work environment.

10. Construction of all enabling works(and dismantling after work completion and removal of

debris) including access road, cement godown, site office, labour colonies, etc.

11 Employing only licensed workers for blasting, electrical, plumbing and similar other

works.

12. All taxes, levies, royalties, duties, octroi, etc. as may applicable during the tenure of the

Contract including sales tax and six months thereafter

13. Buying items from open market, for urgent works

14. Working in monsoons, Sundays, holidays, overt-time & extra shifts.

15. Barricading work areas for safety reasons and suitable displaying warning notices/signals.

16 Setting-out of works and maintaining Bench-marks.

17. Satisfactory accounting of Materials issued by Owner either as Free issue or chargeable
basis. Wastage allowable for cement = 2%. For steel 3%.

18. Making, providing Cover-blocks to match with main concrete-grade.
19. Supply & application of primer coats as specified by Manufactures/RCC Consultant as

per specification.
20. Maintaining line level, slope, plumb and dimensions of all works as per

Drawing/instructions.
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21. Shifting away immediately from place to work, all rejected materials and ensure its non-use
in permanent works.

22. Guarantees/ Warranties

23. Supply and fixing sleeves/conduits etc. in position and grouting as directed.

24. Liasoning with the Authorities for getting municipal connection for water, drainage,
electricity.

25. All wastage-allowance, scrap allowance, cutting allowance, variation in Rolling-Margin,
breakages etc. (Wastage of Materials, supplied by owner should be returned to owner).

26. Compliance of
a) Minimum Wages Act
b) Equal Remuneration Act
c) Contract Labour
d) Workmen's Compensation Act
e) P.F
f) E S I S
g) Labour Inspector's Regulations and other relevant and applicable Acts of the land

27. Preparation of As-Built Drawings for all Civil, Structural works.

28. Bailing out water due to seepage/leakage/broken mains/Tidal action/water table/springs
etc. & keeping work area dry at all times, till the works in contractors scope is completed

29. Producing Test Certificates for steel & other materials as required. (The test fees shall be
reimbursed to the contractor).

30. Scaffolding, Re-scaffolding, Single-stage and double-stage.

31. Construction of all enabling sheds like cement godown, stores, site office, Temporary
water tanks etc. & dismantle the same, on work completion remove debris as directed and
level the areas, to match with surroundings.

32. Wet materials for excavation.

33. Curing of concrete, masonry, plaster etc, including wetting the surface before plaster
coats.

34. Labour cost for reinforcement fixing in position, in half brick walls.

35. Shifting & stacking of materials, dispatched by Owner/RCC Consultant to site, pertaining
to the contractors scope of work.
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36. Scaffolding work for lift-erection is included in Contractor's scope.

37. Providing Chicken wire mesh on inside and outside, at all junctions of masonry and
concrete, as per specification.
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Annexure IV
QUOTED RATES ONLY:
The contractor may at his option, quote Rates only, for all such items, which in his opinion are
likely to be operative, but for which rates are not specifically invited.

Soon after award of work, the Contractor will however have to back-up all such rates, by a proper
Rate-Analysis, for approval by RCC Consultant/owner and definitely before commencement of
activity.

All extra-claims are liable to be summarily rejected, for which rates are not approved in writing,
prior to work commencement.

S.NO Probable Extra-item Units Rate in Rate in
words

Brief Description figures
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ANNEXURE V

LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE

Regarding use of materials of approved brand/manufacture wherever specified in the
contract, the order of preference for selection of materials of approved brand/
manufacture shall rest with the RCC Consultant. The contractor shall obtain in writing the
approval of RCC Consultant regarding this before arranging/procuring the materials.

1. CEMENT :- 43 & 53 grade ordinary Portland cement  ACC,

Ultratech, Gujarat Ambuja Cement Birla Gold.

2 .REINFORCEMENT        :- TISCO/SAIL

3.WATERPROOF CEMENT :- Sandtex matt or any other brand CEMENT
PAINTS                                PAINTS with ISI mark.

4. ANTITERMITE :-PCI, EXPRESS PESTICIDE,GODREJ

5.ANTITERMITE PAINT   :- SOLIGNUM - BERGER PAINTS
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ANNEXURE VI

FORMAT OF BANK GUARANTEE FOR BID SECURITY

(TO BE EXECUTED ON STAMP PAPER OF RS. 200, PURCHASED
IN BANK’S NAME FROM ANY NATIONALIZED BANK)

WHEREAS ______________________________ (hereinafter called “Contractor”) having its
office at ______________________________________________,has submitted its Tender
dated _______________ for Civil Work for setting up of Tank Farm for Liquid storage
facilities at Jawaharlal Nehru Port Tender no. : __________________ (hereinafter called “the
Tender”). KNOW ALL MEN by these presents that we, ______________, having our
registered office at ________________________________________________ (hereinafter
called “the Bank”) are bound to pay to LIBERTY OIL MILLS LIMITED having its
Corporate Office at Amerchand Mansion, 16, D Wing, Madame Cama Road, Colaba,
Mumbai - 400039 (hereinafter called “the Owner”), in the sum of Rs. ________________/-
(Rupees ___________________________ only) for which payment well and truly to be
made to the said Owner the Bank binds itself, its successors and assigns by these presents.

The conditions of this obligations are:

a. If the contractor fails to mobilise and commence the work within the stipulated time
after the formal agreement of civil/ piling works contract.

b. If the contractor fails to complete the works  within the stipulated time as per the
tender, unless the owner has agreed or given an extension of time.

c. If any breach made by the CONTRACTOR in the performance of any of the terms
and conditions of the Tender/contract.

The bank also agrees that the Owner at its option shall be  entitled to enforce this Guarantee
against the bank as a principal debtor in the first instance without proceeding against the
bidder and notwithstanding any security or other guarantee that the Owner may have in
relation to the bidder’s liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is
restricted to Rs. ______________/- (Rupees ____________________________only).  Our
guarantee shall remain in force till ___________________ unless a claim under the guarantee
is made on us within one year from the date of expiry of guarantee i.e. on or before
_______________ all the rights of the beneficiary under the guarantee shall be forfeited and
the surety will be relived and discharged from  all  liabilities hereunder, irrespective of all
whether or not the original guarantee returned to us.
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IN WITNESS WHEREOF the undersigned for and on behalf of the Guarantor has
signed this deed on this

day of Two Thousand and .

Name & Address of the Bank (with Seal)

Bank Authorized Signatory

Name & Address of the Witness (with Signature)
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SECTION 11:-

BOQ
JNPT, LIBERTY OIL MILLS (OIL STORAGE TANKS)

BOQ
FOR PILING WORK

N
O

I.
CODE

DESCRIPTION OF ITEM UNIT QTY RATE AMOUNT

A RCC WORK

PILE WORK: As mentioned in all terms
and condition hereunder for the pile
work including all coordination etc all
complete as per drawing and as directed
by Client/PMC/Consultants of the
project during the progress of the work
till completion within agreed duration
with all quality ,safety and EEHS
requirements, instructions, testing, etc
complete.

1 A-1 Mobilization and demobilization of
piling machine with all type of tools,
tackles and machineries required for the
scope of work.

NO 3

2 A-2 900 MM dia pile boring in all types of
hard rock upto required depth as directed
by PMC/ Structural Consultants/
Geotechnical consultants etc complete.

RMT 4890

3 A-3 900 MM dia pile boring in all types of
hard rock, upto required depth as
directed by PMC/Structural Consultants/
Geotechnical consultants etc. complete.

RMT 440.1

4 A-4 Providing, cutting, bending, tying and
lowering of reinforcement cage in pile
bore hole all completed including
providing required cover blocks and 18
gauge binding wire. .(Rate including
material and labour)
Please note: Basic rate of Steel unloaded
at site excluding GST assumed Rs.38000
per Ton.

MT 421

5 A-5 Providing & Pouring concrete M35
RMC for piles with use of tremmie pipe.
The rate to provide for casting of cubes

CUM 3215
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& testing of the same as required. .(Rate
including material and labour)Please
note: Basic rate of concrete unloaded at
site excluding GST assumed Rs.6000
per Cubic Meter

6 A-6 Charges for arranging JCB for soil/muck
removal, leveling, shifting for smooth
working condition at site including
disposal soil/muck removed from pile
bore outside the side etc
complete.(including royalty and other
government permission charges &
taxes.)

RMT 4890

7 A-7 Charges for providing MC Plates,
Bending and Fabrication including
welding, driving of MS Liner including
weld joining at pile location. .(Rate
including material and labour)
Please Note: Basic rate of MS Plate
unloaded at site excluding GST assumed
as Rs.44000/- per ton.

PER
TON

495

TOTAL
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JNPT, LIBERTY OIL MILLS LTD (ADMIN OFFICE BUILDING)
BOQ

FOR PILING WORK
N
O

I.
CODE

DESCRIPTION OF ITEM UNIT QTY RATE AMOUNT

A RCC WORK

PILE WORK: As mentioned in all terms
and condition hereunder for the pile work
including all coordination etc all complete
as per drawing and as directed by
Client/PMC/Consultants of the project
during the progress of the work till
completion within agreed duration with all
quality, safety and EEHS
requirements, instructions, testing, etc.
complete.

1 A-1 900 MM dia pile boring in all types of
hard rock upto required depth as directed
by PMC/ Structural Consultants/
Geotechnical consultants etc. complete.

RMT 300

2 A-2 900 MM dia pile boring in all types of
hard rock upto required depth as directed
by PMC/ Structural Consultants/
Geotechnical consultants etc complete.

RMT 27

3 A-3 Providing, cutting, bending, tying and
lowering of reinforcement cage in pile
bore hole all completed including
providing required cover blocks and 18
gauge binding wire. (Rate including
material and labour)

Please note: Basic rate of Steel unloaded
at site excluding GST assumed Rs.3800
per Ton.

MT 18.55

4 A-4 Providing & Pouring concrete M-35 RMC
for piles with use of tremmiepipe. The rate
to provide for casting of cubes & testing
of the same as required. .(Rate including
material and labour)

Please note: Basic rate of concrete
unloaded at site excluding GST assumed
Rs.6000 per Cubic Meter

CUM 207
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5 A-5 Charges for arranging JCB for soil/muck
removal, leveling, shifting for smooth
working condition at site including
disposal soil/muck removed from pile
bore outside the side etc complete.
(including royalty and other government
permission charges & taxes.)

RMT 300

6 A-6 Charges for providing MC Plates, Bending
and Fabrication including welding, driving
of MS Liner including weld joining at pile
location. (Rate including material and
labour)

Please Note: Basic rate of MS Plate
unloaded at site excluding GST assumed
as Rs.44000/- per ton.

PER
TON

30.5

TOTAL
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JNPT,LIBERTY OIL MILLS (TANK LORRY FILLING STN)
BOQ

FOR PILING WORK
N
O

I.
CODE

DESCRIPTION OF ITEM UNIT QTY RATE AMOUNT

A RCC WORK

PILE WORK: As mentioned in all terms
and condition hereunder for the pile work
including all coordination etc all complete
as per drawing and as directed by
Client/PMC/Consultants of the project
during the progress of the work till
completion within agreed duration with
all quality, safety and EEHS
requirements, instructions, testing, etc
complete.

1 A-1 600 MM dia pile boring in all types of
hard rock upto required depth as directed
by PMC/ Structural Consultants/
Geotechnical consultants etc complete.

RMT 480

2 A-2 600 MM dia pile boring in all types of
hard rock ,upto required depth as directed
by PMC/ Structural Consultants/
Geotechnical consultants etc complete.

RMT 32

3 A-3 Providing cutting, bending, tying and
lowering of reinforcement cage in pile
bore hole all completed including
providing required cover blocks and 18
gauge binding wire. .(Rate including
material and labour)
Please note: Basic rate of Steel unloaded
at site excluding GST assumed Rs.3800
per Ton.

MT 21

4 A-4 Providing & Pouring concrete M35 RMC
for piles with use of tremmie pipe. The
rate to provide for casting of cubes &
testing of the same as required. .(Rate
including material and labour)

Please note: Basic rate of concrete
unloaded at site excluding GST assumed
Rs.6000 per Cubic Meter

CUM 135
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5 A-5 Charges for arranging JCB for soil/muck
removal, leveling, shifting for smooth
working condition at site including
disposal soil/muck removed from pile
bore outside the side etc complete.
(including royalty and other government
permission charges & taxes.)

RMT 480

6 A-6 Charges for providing MC Plates,
Bending and Fabrication including
welding, driving of MS Liner including
weld joining at pile location. (Rate
including material and labour)
Please Note: Basic rate of MS Plate
unloaded at site excluding GST assumed
as Rs.44000/- per ton.

PER
TON

24

TOTAL
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JNPT, LIBERTY OIL MILLS ( WEIGHBRIDGE )
BOQ

FOR PILING WORK
N
O

I.
CODE

DESCRIPTION OF ITEM UNIT QTY RATE AMOUNT

A RCC WORK

PILE WORK: As mentioned in all terms
and condition hereunder for the pile work
including all coordination etc all complete
as per drawing and as directed by
Client/PMC/Consultants of the project
during the progress of the work till
completion within agreed duration with all
quality ,safety and EEHS
requirements, instructions, testing, etc
complete.

1 A-1 900 MM dia pile boring in all types of
soil, upto required depth as directed by
PMC/Structural Consultants/Geotechnical
consultants etc complete.

RMT 90

2 A-2 900 MM dia pile boring in all types of
hard rock upto required depth as directed
by PMC/ Structural Consultants/
Geotechnical consultants etc complete.

RMT 8.1

3 A-3 Providing, cutting, bending, tying and
lowering of reinforcement cage in pile
bore hole all completed including
providing required cover blocks and 18
gauge binding wire. (Rate including
material and labour)

Please note: Basic rate of Steel unloaded
at site excluding GST assumed Rs.3800
per Ton.

MT 7.7

4 A-4 Providing & Pouring concrete M35 RMC
for piles with use of tremmie pipe.The rate
to provide for casting of cubes & testing
of the same as required. .(Rate including
material and labour)
Please note: Basic rate of concrete
unloaded at site excluding GST assumed
Rs.6000 per Cubic Meter

CUM 59.2
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5 A-5 Charges for arranging JCB for soil/muck
removal, leveling, shifting for smooth
working condition at site including
disposal soil/muck removed from pile
bore outside the side etc complete.
.(including royalty and other government
permission charges & taxes.)

RMT 90

6 A-6 Charges for providing MC Plates, Bending
and Fabrication including welding, driving
of MS Liner including weld joining at pile
location. (Rate including material and
labour)
Please Note: Basic rate of MS Plate
unloaded at site excluding GST assumed
as Rs.44000/- per ton.

PER
TON

9.1

TOTAL
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SECTION 12:-

CHECKLIST FOR SUBMISSION

1. Signed Acceptance Letter in Company Letterhead
2. EMD
3. List of work done (in last three years) with certificates from the concern

authorities.
4. Last three years IT returns and/or Tax Clearance Certificate
5. Latest GST Returns
6. Tender Document with completed BOQ, signed and stamped on every page
7. Tender Drawing set signed and stamped on every page
8. Tender Fees

All Documents should be placed in a sealed envelope and delivered to the address as Listed
In “Appendix A” on or before ___________



1. PILING WORK TENDER

LIST OF DRAWINGS

A) ADMIN BUILDING
1. RCC DETAILS OF PILE & PILE CAP

B) OIL TANK
1. RCC DETAILS OF PILE & PILE CAP

C) TANK LORRY FILLING STATION
1. RCC DETAILS OF PILE & PILE CAP

D) WIGHBRIDGE
1. RCC DETAILS OF WEIGHBRIDGE.




	Pile Foundation Tender 020419 (final).pdf

